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United States Government | Department of Energy

memoran d um Fernald Area Office

\re. DEC 171996
DOE-0247-97

REPLY TO
aTTNOF: FEMP:Jalovec

D

SUBJECT: REQUEST FOR SUPPORT

™ \rma Brown, DOE-OH

Attached for your approval is a Statement of Work, Cost Estimate, and a Procurement Request
related to the requested support from the U.S. Army Corps of Engineers.

If you have questions or require additional information, please contact Jay Jalovec at (513)

648-3122.
WV /@444/\ o

Johnny W. Reising
Fernald Remedial Action
Project Manager

_Attachment: As Stated
cc w/o att:

‘R. Mendelson, DOE-OH
S. Peterman, DOE-FEMP
R. Warner, DOE-FEMP
AR Coordinator/78

EDC, FDF/52-7

@ Recycled and Recyclable @

M-733 DOE (REV. 11/21/85)



STATEMENT OF WORK
FOR

DEPARTMENT OF ENERGY, OHIO FIELD OFFICE

Purpose:

Support from the U.S. Army Corps of Engineers is required in assisting the Department of
Energy, Fernald Environmental Management Project (DOE-FEMP) in contractor oversight
activities as well as providing technical support at the FEMP. Potential activities include
construction management oversight, remediation oversight and support, project
management/engineering support, and general technical support.

Background:

Under the Comprehensive Environmental Response, Compensation, and Liability Act
(CERCLA), environmental restoration activities at the FEMP have been divided into five
operable units. Final remedial actions have been determined for each operable unit and are

currently in the design process. Included in these remedial actions is the design of an on-
site disposal facility.

Statement of Work:

The work is to include oversight and support activities for the remedial actions associated
with each operable unit. Example oversight activities would include review of design
packages, work plans, specifications, health and safety plans, reports, and other project
documentation. Of particular importance would be construction management oversight
activities associated with the on-site disposal facility. Typical activities would consist of
field oversight, review of construction activities, review of construction change orders,
modifications, and contractor deliverables.

Technical support activities would include preparation of engineering and construction cost
estimates, coordination and integration of project activities, and preparation of technical
documents. In addition, it is anticipated that procurement support would be required in the
development and/or review of contract bid packages and Requests for Proposal, contracting
and subcontracting activities, and in the preparation and review of Independent Government
Estimates.

Requested support would be provided from the U.S. Army Corps of Engineers Nashville
Office.

Schedule and Funds:

The support as described will be requested with specific task orders. The support will be
provided for a one year period with the possibility of three yearly extensions. Itis
anticipated that support would begin in early CY 1997 and have an annual maximum
limitation of funds in the amount of $100,000.00.
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COST ESTIMATE
ARMY CORPS OF ENGINEERS SUPPORT TO DOE-FEMP
WEEKLY ANNUAL -
DISCIPLINE LABOR (HRS) LABOR (HRS) HOURLY RATE TOTAL
Technical
Manager 2 100 $76 . $ 7.600
Environmental
Engineer 4 200 $61 $ 12,200
Cost Estimator 2 100 $66 $ 6,600
Construction
Inspector 8 400 $55 $ 22,000
Geologist 2 100 $68 6.800
Legal/Regula-
tory Specialist 2 100 $74 7,400
Procurement
Specialist 2 100 $56 5,600
Clerk/Typist 2 100 $31 3,100
Civil Engineer 4 200 $72 $ 14,400
TDY $ 26,000
TOTAL 28 1,400 $111,700
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1. To Awaroingbﬁice
DOE-OH

U.S. Department of Energy
Procurement Request-Authorization

= 530

Formerly PR-799A
(Previous editions are obsolete)

3. PR Number

4. Change/Correction to a PR in Process O Yes

Lg‘(No

5. If item 4 is Yes, Enter PR Correction Letter

2. From Initiating Office
DOE-FEMP

6. @ Acquisition O Assistance

7. Consistent with Principal Purpose of Program (0 Yes @ No

3. Purpose of Acquisition (Check as many as apply)

7 Supplies 0 Research & Development
T Construction O Advisory & Assistance

3 ArchitectEngineer Services Services

J Other (Requires Description) O Support Services

Has List of Sources Been Attached? (1 Yes

9. Description of Work/Purpose of Assistance
Assist DOE-FEMP in contractor oversight activities
as well as providing technical support at FEMP.

O No

0. Name y.5, Army Corps of Engineers - Nashville

10a. Division

i2. Product or Service Code For Acquisition Actions Only

11. Address

U.S. Army Corps of Engineers
Nashville District, P.0. Box 1070
Na

13. CFDA Number For Assistance Actions Only:

Proposed Instrument: 14, Cooperatlve Agreement (J 15. Grant O

16. OSTI! Deliverable For All Actions 17. (Reserved) 18. Master BIN 19. Desired Award Date

1/7/97
20. Unsolicited Proposal Number | 21. Project Number l
22. Government Property F - Furnished, P - Purchased, B - Both, (N } Not Invoived

FINANCIAL DATA
3. Government Share I 24, Awardee Share 25. Total
FY FUNDS COMMITTED

26. Approp. Symbol | 27. B&R Number | 28. Dollar Amt. 29. Allotment 30. Object Class 31. AFP 32. CFA
33. From Continuation Sheet 34. Project Period from thru

vear from date of award

35. Total Funds This PR: Are These Annual Funds?

O Yes 0 No

Funds to be provided with specific task orde

36. For Assistance Actions Only:

rS.

Budget Period from thru

PROJECT MANAGER/INITIATOR

37. Name 38. Signature

Jay A. Jalovec

Tl

39. Date 40. ice Code
D FEMP

X
376 [T e

PROGRAM OFFICIALS

We hereby certify that if the funds cited are Annual Funds, this is an appropriate use of the Annual Funds.

43. Signature 44. Date
Dy [, 1))/ 78
45, Bulget Official's Name 46. Signrature 7/ v 47. Date

Phi'l]-ip S. Vanloan

CERTIFYING OFFICIAL, | Hereby certify that the funds cited in item 35 are available.

48. Name

Irma Brown

49. Signature

50. Date

51. Initiating Office/Local Office Use

! Distribute 5 copies to: Contracting Office (Whtte), Data Entry Control Point (Biue), Controfier (Pink), Initiating Office (Green), and Office of Small and D Bus

(Goldenrod)

Contracting Office (White)
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