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7 - 3 0 8 8  
1 .O Introduction a 

The Silos 1 and 2 Accelerated Waste Retrieval-(AWR) Project is one  of the  initial 
s teps  in the  remediation of the  K-65 silos location within t h e  OU4 area. Fluor 
Fernald has a contract  with Foster Wheeler Environmental Corporation (FWENC) to  
design, construct, start-up and operate a system for retrieving and staging the  K-65 
material for final remediation. 

The site preparation design package provides the  design documentation necessary 
to prepare the AWR Project site for the facilities and infrastructure required for this 
project. 

2.0 Purpose * 

The purpose of t h e  AWR Site Preparation Package is to convey the  requirements for 
site development and preparation for facilities and infrastructure associated with 
the  AWR Project. The concepts and ideas presented herein have been developed 
into final design drawing, specifications, and calculations and are ready for 
construction. The AWR Site Preparation information has been developed to support 
t he  AWR Final detail design activities which are currently being finalized by FWENC. 
The process detail design information will be presented to the  agencies in t h e  
Remediation Design Package. See section 7.0 for further details. 

Remedial Design Site Preparation Scope 3.0 

The following activities constitute the site preparation phase for t h e  AWR project. 
Along with the  description of the  activity is a reference t o  the  drawing or other 
document giving further details relative to that  activity. 

Set up office trailers and construction facilities. 
(Drawing 05FCDO12 Misc. Facilities Civil Site Layout) 

Erect erosion controls and temporary fencing. 
(Work Areas 1 and 2 and 3 and 4 from Stormwater Drainage Calculations, 
Stormwater Sys tem Drawings) 

Building access roads-and gravel parking areas.  
(Drawing 06FCD00 1 Support Facilities Grading Plan Trailer Layout) 

0 Run site utilities. 
(Drawings 61 FCDOOl and 61FCD002 Sanitary Sewer System Layout Plan, 
Drawings 5 1 FCD002 Domestic Water System Underground Layout Plan, 
Drawing 05FCDO13 Miscellaneous Facility Tie-In Locations) 
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Install facilities for storm water management. 
(Drawing 12FCD001 Storm Water System Overall Drainage Plan, Drawing 
66FCD006 Storm Waster System Miscellaneous Details Sheet 1 1 

Perform site grading and prepare (level and apply gravel) laydown areas. 
Laydown areas consist of areas identified within t h e  Silo Area and outside W-52 
gate. 
(Drawing 05FCDO14 Miscellaneous Facility Site Space  Allocation) 

Perform excavations and prepare subgrade for foundations. 
(Drawing 12FCD002 Transfer Tank System Excavation Plan and Drawing 
12FCD003 Transfer Tank System Site Layout Plan) 

Install gravel, vapor barriers, and mud slabs for foundations. 
(Drawings 12FCD005 thru 007 Transfer Tank System Cross Sections Shee t  1 
thru 3)  

Install pre-cast sumps, reinforcing steel, embedded items, piping, and grounding 
related to t h e  foundations. 
(Drawing 12FSDO13 Transfer Tank System Sample Building FDN Embedded 
Plates) 

Place concrete mat foundation for the  TTA/RCS/Sampling building. 
(Drawing 12FSDOlO and 0 1  1 Transfer Tank System Concrete Slab, Shee ts  1 
and 2 and Drawing 12FSD016 Transfer Tank Area System Sample Building 
Foundations Sections and Details, Drawing 12FSDO12  Transfer Tank System 
Sample Building Foundation Plan, Drawing 12FSDO1 1 Transfer Tank System 
Sample Building Foundation Section, Drawing 20FSD005 Radon Control System 
Carbon Bed Building Foundation Plan, Drawing 20FSDO14 Radon Control 
System Carbon Bed Building Foundation Section View, Plan Drawing 20FSD050 
Radon Control System Air Handling' Building Foundation, Drawing 20FSD065 * 

Radon Control System Air Handling Building Foundation Section View) 

4.0 Pre-Operational Environmental Control Plan 

Attachment A of this document includes the  Pre-Operational Environmental Control 
Plan. This plan provides the  dust control, soil excavation, soil management, 
stormwater management and erosion control requirements for t h e  AWR 
construction activities. 
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0 5.0 List of Drawings 

Attachment B contains the  following drawings, which depicts t h e  site preparation 
design for the AWR Project. 

0 

0 

0 

0 

0 

0 

0 

0 

0 

12FSD005 - Transfer Tank System General Notes 
12FSDO10 - Transfer Tank System Concrete Slab - S H .  1 
1 2FSDOI 1 - Transfer Tank System Concrete Slab - SH.  2 
12FSDO12 - Transfer Tank System Concrete Tank Pads - SH. 1 
1 2FSDO13 - Transfer Tank System Concrete Tank Pads - S H .  2 
1 2FSDOI 6 - Transfer Tank System Base Slab & Foundations Sections & Details 
12FSDO17 - Transfer Tank System TTA Bldg. Tank Pad FDNS Sections 
12FSD025 - Transfer Tank System SWRS Miscellaneous Foundations 
20FSD005 - Radon Control System (RCS) Carbon Bed Building Foundation Plan 
20FSD014 - RCS Carbon Bed Building Foundation Section View 
20FSD050 - RCS Air Handling Building Foundation Plan 
20FSD059 - RCS Air Handling Building Section View 
20FSD065 - RCS Air Handling Building Foundation Section View 
05FCDO12 - Misc. Facilities Civil Layout 
05FCDO13 - Misc. Facilities Utility Tie-in Locations 

06FCDOO1 - Support Facilities Grading Plan Trailer Layout 
06FCD003 - Support  Facilities Misc. Detail Trailer Layout 
12FCD001 - Transfer Tank System Grading Plan 
12FCD002 - Transfer Tank System Excavation Plan 
12FCD003 - Transfer Tank Site System Site Layout Plan 
12FCD005 - Transfer Tank System Cross Sections Sheet  1 
12FCD006 - Transfer Tank System Cross Sections Sheet  2 
.I 2FCD007 -. Transfer Tank System Cross Sections Sheet  3 
51FCD002 - Domestic Water System Underground Layout Plan Sheet  2 
51FCD003 - Domestic Water System Underground Piping Details 
61FCD001 - Sanitary Sewer System Layout Plan 
61FCD002 - Sanitary Sewer System Details 
66FCD001 - Storm Water System Overall Drainage Plan 
66FCD002 - Storm Water System SWRS-Drainage Plan Phase 1 
66FCD003 - Storm Water System Trailer Area Drainage Plan 
66FCD004 - Storm Water System FSMS Drainage Plan 
66FCD006 - Storm Water System Misc. Details, Sheet  1 
66FCD007 - Storm Water System Profiles 

. O5FCD014 - Misc. Facilities Site Space Allocation 0 
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6.0 List of Specifications e 
Attachment C contains the  following construction specifications that  support t h e  
AWR Site Preparation activities. 

0 2 2 2 0  - Site Demolition 
02300 - Earthwork 
02302 - Excavation, Backfill, and Compaction for Utilities 
02370 - Slope Protection and Erosion Control 
0 2 3 7 3  - Separation/Filtration Geotextiles 
025 10 - Water Distribution 
02530 - Sanitary Sewer 
02630 - Storm Drainage 
0 2 7 2 2  - Aggregate and/or Graded-Crushed Aggregate Base Course 
02731 - Aggregate Surface Course 
02924 - Seeding 

.7.0 Integration of Design Documentation 

The design evolution utilized on the  Accelerated Waste Retrieval (AWR) is as 
follows: 

issued October 1999  
December 1 9 9 9  

Conceptual Design 
Preliminary Design issued 
1 0 0 %  Site Prep Design issued April 2000 
Remedial Design Package planned May 2000 
Final Design Package planned May 2000 

The Conceptual Design was reviewed by Fluor Fernald, Inc., Department of Energy 
(DOE), and the  Silos Project Critical Analysis Team (CAT). The comment 
resolutions were woven into the  AWR Preliminary Design Package. The Preliminary 
Design Package went through a formal review and comment period by Fluor 
Fernald, Inc., DOE, and the  CAT. FWENC addressed these issues and finalized the  
Site Preparation information in April 2000. The Remedial Design Package 
information is currently being finalized and plans are to issue in May of 2000. The 
Remedial Design Package will consist of the  following information developed during 
Preliminary Design. 
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ProceWSystem Description - high level summary of t h e  systems and process 
controls. 
Finalized Process Flow Diagrams. 
Berm Excavation Plan - Layout t he  plan for excavating berm during construction 
and operation activities. 

0 Silo Penetration Plan - Define the  process by which t h e  Silo Dome will be 
breached to support camera installation and enlarging manways. 
Contingency Plan and Emergency Response. 

0 Sampling Plan. 
0 Silo Environmental Monitoring Plan 

The Final Design is currently being completed. The Final Design Package is a 
compilation of detail design that  supports the Remedial Design/Preliminary Design 
Packages. 

fnvironmental Protection Agency (EPA) Involvement 

After receiving the  United S ta tes  EPA and Ohio €PA approval o f  t he  Site 
Preparation and Remedial Design Packages for the  AWR Project, a Final Design 
Report will be issued documenting the  approved Certified for Construction Design. 
Any necessary changes to the design documented in the  Final Design Report will be 
documented, reviewed, and approved through a formal change control process. 
Design Change Notices (DCNs) affecting the  AWR Site Preparation Package will be 
provided to t h e  USEPA and OEPA for review and approval in accordance 
practice. Any comments or concerns regarding proposed changes will be  
addressed. 

Response to comments 

Attachment D includes the  following 

Response t o  Ohio EPA Written 
received on March 14, 2000. 
Response t o  Ohio EPA Verbal 
received March 14, 2000. 

Response t o  Comment documents: 

Comments on the  Site Preparation 

Comments on the  Site Preparation 

with site 
promptly 

Package 

Package 

Response t o  United States EPA Written Comments on the  Site Preparation 
Package received February 7 , 2000. 
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1.0 INTRODUCTION 

This Pre-operational Environmental Control Plan (ECP) describes the methods and controls that 
a r e  to be incorporated into the site preparation construction phase of the .Accelerated Waste 
Retrieval (AWR) Project to minimize the impacts of these project activities on the environment. 
These methods and controls, as described in Section 2.0, are intended to minimize the 
environmental impacts of fugitive dust, storm water, erosion, and secondary waste resulting 
from AWR Project site preparation construction activities a t  the U.S. Department of Energy 
(DOE) Fernald Environmental Management Project (FEMP) site. The information presented in 
this plan is excerpted from the overall AWR Project Environmental Control Plan (Document No. 
40710-624-P621-10, Rev. 0) to be submitted as part of the Remedial Design Package for the 
AWR Project. 

The Site Preparation activities covered by this plan are: 

Installation of utilities 

Set-up of office trailers and construction facilities 
Installation of erosion controls and fencing 
Construction of access roads and gravel parking areas 

Installation of storm water and drainage controls 
Site grading and lay down area preparation which includes leveling and application of gravel 
(Laydown areas consist of areas identified within the Silos Project Area and outside the W- 
52 gate). 
Excavation and subgrade for foundations 
Installation of gravel, vapor barriers, and mud slabs for foundations 
Installation of pre-cast sumps, reinforcing steel, embedded items, piping and grounding 
related to the foundations 
Place concrete mat foundations for the TTA and RCS buildings 

0 
0 

0 

Berm excavation and construction of the foundations for the retrieval superstructure will not take 
place as part of the site preparation activities covered under this plan. These activities will be  
addressed in the Environmental Control Plan submitted as part of the AWR Project remedial 
Design Package. 

AWR Project activities are to be performed in compliance with applicable environmental laws 
and regulations. These laws and regulations, a t  both the federal and state level, have been 
incorporated into Applicable or Relative and Appropriate Requirements (ARARs) for the AWR 
Project. Detailed discussion of compliance with ARARs and other applicable functional area 
requirements is provided in the AWR Project Environmental Control Plan (Document No. 4071 0- 
624-P621-10, Rev. 0) to b e  submitted as part of the Remedial Design Package for the AWR 
Project. 

Overall FEMP site environmental monitoring is performed by Fluor Fernald. Data or information 
collected by Foster Wheeler.in performance of the AWR Project environmental control activities, 
as described herein, are to be  made available to Fluor Fernald for support of the FEMP site 
environmental monitoring efforts and for assessing compliance with the project ARARs and 
FEMP functional area requirements. Information is to be provided to Fluor Fernald from Foster 
Wheeler via the interfaces described in the Project Management Plan, Document No. 40710- 
624-P621-01, for the AWR Project. 

May 15,2000 1 000011 



2.0 METHODS AND CONTROLS 
e 

This section describes the various methods and controls to be  incorporated into the site 
preparation construction identified in Section 1 to minimize impacts on  the environment. These 
impacts are mitigated through the use of controls associated with fugitive dust, wastewater, 
storm water, erosion, and secondary waste generation. 

2.1 Fugitive Dust Control 

The spread of fugitive dust is controlled during the site preparation construction for the AWR 
Project in compliance with applicable regulations and Best Available Technology (BAT) 
requirements for control of fugitive dust emissions. Site-specific BAT control measures for 
fugitive dust control a t  the FEMP have been developed by DOE and approved by OEPA. These 
control measures a re  documented in RM-0047, “FEMP Fugitive Dust Control Requirements.” 

Implementation of fugitive dust control measures for the AWR Project, consistent with RM-0047, 
is described in detail in the “Fugitive Dust Control Plan for the AWR Project” (Document No. 
40710624-P6455-01) which is provided as Appendix A to  this document. 

BAT dust control/work practice strategies t o  be implemented during AWR site preparation 
construction activities include: 

Apply water o r  other dust suppression or crusting agents in sufficient quantity to 
prevent dust generation but limited so that the  application does not result in migration 
of the agent beyond work area boundaries, ponding, or disruption of other portions of 
work. 

As soon as fugitive dust emissions are visible, BAT dust controls and/or work 
practices must be implemented or increased. 

If the standard is exceeded, all mechanical dust-generating activities in the observed , 

area must cease immediately. An increase of BAT dust controls and/or work 
practices needs  to b e  implemented to bring the fugitive emissions to, a t  a minimum, 
below the standard during dust-generating activities (including wind erosion). 

Specific BAT dust controls and/or work practices include: 

Application of dust suppression materials approved by appropriate Fluor Fernald 
personnel such as: water, resin, or equivalent combination of surfactant or crusting 
agents. 

Minimizing unnecessary traffic in and around field activities. 

Limiting speed  of vehicles or equipment to 15 miles per hour or  less during 
operation. 

Reduction in rate of excavation. 

0 Minimize the height of drop during loading and  unloading. 
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Changing the method of excavation/transport (e.g., from a front-end loader dumping 
into a truck to a self-propelled pan). 

Application of appropriate dust suppression agents such as water or surfactants, to 
the materials being transported by truck load beds to ensure the transported 
materials will not become airborne. Cover truckload beds, whether full or empty, as 
required by RM-0047 “FEMP Fugitive Dust Control Requirements”. 

Application of dust suppression agents such as surfactants o r  crusting agents to 
storage piles. 

0 Wheel wash a t  the point of origin prior to entering any defined paved or unpaved 
roadways. 

Remove clods, clumps, tracks, or visible deposits of soils, mud or  other materials 
that could readily become visible fugitive emissions from paved and  treated unpaved 
roadwaydparking areas.  Apply appropriate dust control measures to suppress the 
generation of visible dust that may result from the removal process. 

0 

In addition, AWR Project field activities- will be continuously observed by project personnel for 
visible emissions. The number of pieces or type of dust suppression equipment in operation 
controlling visible dust emission in a designated area will not preclude stopping project field 
activities in that area.  During backshifts and off periods, the onsite Utility Engineer will be 
responsible for monitoring appropriate areas for fugitive dust generation and initiation of 

‘ appropriate actions to mitigate fugitive dust generation that is observed. These actions can 
include calling in project personnel to implement corrective measures identified in the Fugitive 
Dust Control Plan. 

Mechanical dust generating field activities in an  observed area  shall cease immediately if a 
fugitive dust standard or site-specific limit is exceeded for that observed area.  An increase in 
BAT dust controls and/or work practices needs to be implemented to bring the fugitive dust 
emissions to, a t  a minimum, below the standard or limit during dust generating activities 
(including wind erosion). 
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2.2 Storm Water C o n t r o l  

The existing FEMP Storm Water Pollution Prevention Plan (PL-3083, Rev. 0) defines current 
requirements for management of storm water, consistent with the FEMP NPDES Permit (permit 
No. 1100004*FD) within the project site. The AWR Project area is contained within two 
drainage watersheds. The following paragraphs describe the existing. and proposed storm 
water control measures a t  the AWR Project site to ensure.  the segregation and proper 
management of uncontaminated and contaminated storm water. These control measures are 
outlined in greater detail in drawings 66FCD001-66FCD004, 66FCD006, 66FCD007 and in the 
Storm Water Drainage Plan provided in Appendix B of this document. 

. Existing-An existing perimeter channel collects runoff from the Silo domes and the 
surrounding berms. The  perimeter channel consists of a combination of small rectangular 
concrete channels, concrete curb, grates, and pipes. The perimeter channel drains to the 
Waste Pit Area Runoff Control Sump which was installed as part of CERCLA Removal Action 2 
and is located 1,000 feet west-northwest of the silos. The sump has a capacity of 350,000 
gallons. This sump also receives drainage from the waste pits to the north. A 12-in. main leads 
from the sump into the Bio-Surge Lagoon, which discharges to the Advanced Wastewater 
.Treatment (Awv\rr) facility. 

Areas not surrounded by the perimeter channel ultimately drain to the Pilot Plant Drainage Ditch 
(PPDD), which runs south of the project area and enters Paddy's Run a t  NPDES outfall STRM . 
4005, and drains a total of approximately 78 acres. As illustrated on Drawing No. 66FCD001, 

.the majority of this a r ea  reaches the PPDD via an  existing stormwater basin a t  the southeast 
' quadrant of the project area.  Also currently two culverts cross southern perimeter road and 

discharge into existing detention basin south and east  of the PPDD. 

Proposed-Control measures  will be  employed during implementation of AWR Project activities 
to assure  that impacts to natural resources in the Paddy's Run corridor are minimized. As 
described in the subsequent sections of this Plan, excavation activities have been planned to 
minimize the area disturbed. No disturbance (excavation, removal of trees, etc) is planned in 
areas immediately adjacent to Paddy's Run. Erosion and sediment control measures will be 
employed during excavation to prevent impacts from stormwater runoff. Finally, as discussed in 
Section 2.2.2, drainage patterns will be maintained to prevent impacts to  Paddy's Run due to 
spills or  releases during the operational phase of the AWR Project. 

' 

AWR Project activities will not change or move existing drainage divides. Erosion and siltation in 
the concrete channels surrounding Silos 1 and 2 will b e  prevented through erosion and 
sediment control measures  identified in Section 2.3. The perimeter road functions as the outer 
limit of operations. Rainfall will not directly contact the 7TA process area since it is equipped 
with a roof and  gutter system. Therefore, contaminated storm water from this area is not 
anticipated. 

Stormwater drainage during and after AWR Project site preparation construction activities is 
illustrated on  Drawing 66FCD001. Drainage from the Silo 1 and 2 domes and berms, and from 
the Silo 4 area,  will continue to be collected by the existing trench system and  discharged to the 
Waste Pit Area Runoff Control Sump WPSRC). To ensure that the existing trench system does 
not become obstructed silt fencing will be installed and the trench will be included in the erosion 
and sediment control inspections. During the berm excavation and waste retrieval activities the 
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existing trench system will be also utilized and to prevent silt buildup in the trench additional silt 
fencing and sediment traps will be installed. Details on the additional silt fencing and sediment 
traps will be  included in the Berm Excavation Plan in the Remedial Design Package. For the 
purpose of designing the drainage and stormwater controls for the AWR project, the Project 
area has been divided into eight drainage areas, These drainage a reas  a re  summarized below. 

Drainage Area Description Outlet 

Construction Trailer Area 
Laydown Area 
Assembly laydownktaging 
TTA and RCS roof drains 
Area South of Silos 1 and 2 
TTA control area 
Silos 1 and 2 area 
Silo 4 area  

Existing SE storm water basin a t  I 8  outlet 
Existing SE storm water basin a t  CB-01 
Existing S E  storm water basin a t  CB-01 
Existing SE basin via 18” outlet 
PPDD via CB-02 
Basin a t  NE quadrant of project area 
WPSRC sump via perimeter trench 
WPSRC sump via existing drainage 

These drainage areas,  as well as the runoff coefficients and flows used to assure adequate 
capacity of the drainage system, are detailed on drawing 66FCD001. The calculations and 
rationale supporting the drainage plan are provided as Appendix B to this plan. 

2.2. I Employee Training 

Construction personnel receive appropriate environmental erosion/stormwater control and 
safety training based on their job requirements. Environmental awareness is raised by issuing 
periodic bulletins concerning such topics ,as spill control. Supervisors are responsible for 
providing on-the-job training with respect - to hazardous materials handling and company 
environmental policy. This training is documented and records are kept onsite. 

Work being performed on  the AWR Project is required to comply with the environmental policies 
of the FEMP site. In addition, site personnel are  to perform the work as specified in the 
applicable certified for construction (CFC) drawings and construction specifications. 

Earthwork operations and general construction personnel a r e  subject to normal industrial 
hazards, and therefore, appropriate precautions are to be  taken. Employees are to be trained to 
follow appropriate Occupational Safety and Health Administration (OSHA) standards with regard 

. t o  fall protection and trench safety. In addition, hazards involved in working around heavy 
equipment will be  addressed during daily safety briefings, safe workplans, and in the project- 
Specific Health and Safety Plan. Specific safety measures to be  employed include high visibility 
PPE, lights, and back-up alarms. 

2.2.2 Spill Prevention Control and Countermeasures 

The potential impact of a release resulting from failure of various AWR systems was  considered 
during development of the stormwater drainage plan. The following three potential sources of 
release were evaluated. 

I) Silo failure during retrieval 
2) Failure of o n e  of the TTA tanks 
3) Failure of the  Slurry transfer Line during retrieval 
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The potential impact of a failure a t  Silo 1 or 2 during retrieval is minimized by the design of the 
retrieval operation and by maintenance of the existing drainage system. First, the water flows to 
and from the silos during retrieval will be closely controlled to minimize the  inventory of water in 
the silo and to assure  that the addition of water is stopped immediately upon a silo failure. 
Second, as will be outlined in the Berm Excavation plan to be  submitted as part of the Remedial 

'Design Package, excavation of the berms will be coordinated with the retrieval such that the 
level of material inside the silo will a t  all times be below the level of the berm outside the silo. 
Finally, as described in Section 2.3, drainage patterns and runoff controls will be maintained 
such that any release that was  to escape the silo would be  contained and directed to the 
WPSRC sump. 

The release resulting from failure of one of the TTA tanks would be contained by the sealed 
concrete walls and floor of the l T A  building. The floor drains to a sump which would be  used to 
pump the contained material to a n  appropriate location, such as o n e  of the other I T A  tanks. 

.. 

The transfer pipe used to transfer silo material from the Silo Waste Retrieval System to the TTA 
utilizes double-walled pipe to minimize the risk of pipe failure. As the transfer system will be 
designed to shut down in the event of a pipe failure, the amount of material potentially released 
in the event of a pipe failure would be limited to the inventory contained in the '  line - 
approximately 250 gallons, thus minimizing the likelihood that the release would drain beyond 
the project area. As illustrated on drawing 66FCD001 and 66FCD006, the area underneath the 
transfer line drains to  the southeast stormwater basin utilizing a concrete water diversion 
northwest of the TTA building. A valve will be installed a t  the outlet of the basin to allow any 
material that were to reach the basin to be  contained before reaching the Pilot Plant Drainage 
Ditch. 

The design and construction of hazardous material storage tanks (e.g., fuel tanks and chemical 
tanks) and secondary containment will conform to the CFC drawings and  specifications. Tanks 
a re  to be located away from heavy traffic and protected with bollards as necessary. Containers 
five gallons in size (minimum) a r e  required to be labeled with the appropriate Hazardous 
Identification Label (diamond) as identified in the National Fire Protection Association (NFPA) 
Code, NFPA-704. 

Heavy equipment and mechanical equipment are to be maintained in good'repair so as to 
minimize the release of engine, transmission, or other oils, engine coolants, or  hydraulic fluids. 
Idle equipment is to be parked as far away from drainage channels as practical. A drip pan can 
be  used under equipment that is leaking, with immediate action taken to  repair the equipment or 
remove it from the FEMP site. 

Fueling operations are to  be performed with care, with allowances made  for fuel expansion to 
prevent inadvertent small releases. Fuel tanks are to b e  contained within temporary dikes and 
inspected regularly. .Spilled material is to be cleaned up as soon as practical, placed in 
appropriate containers, and managed accordingly. 

If a spill occurs a t  the AWR Project site, safe and practical methods available are to be used to 
prevent material from entering storm water drainage channels. Spills a r e  to b e  reported 
immediately to Fluor Fernald. Spill response kits containing absorbent material a re  to be 
available during construction, operations, and systems closure for the AWR Project and are to 
be located for easy  access. Absorbent pillows, temporary earth dikes, or  other means  are to be  

' readily available on-site for use,  as appropriate, without risking personnel safety. 
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2.2.3 Inspections and RecordkeeDinq 

The Construction Manager, or designee, is to conduct site inspections of the site during 
construction activities to confirm compliance with BMPs on a weekly basis, or within 24 hours of 
a rainfall event exceeding 0.5 inches within a 24-hour period. Items to be inspected include, but 
are not limited to, the following: 

Conditions of erosion controls, such as: 

- Silt fences, 

- Drainage ways, 

- Gully formation, . 
- Areas needing seeding or reseeding, and 

- Access roads. 

General housekeeping on-site; 

Evidence of silt build-up or obstruction of the Silos I and 2 perimeter trench 

Evidence of poor fueling practices or leaking fuel tanks; 

Evidence of leaks from other tanks or equipment; and 

Storm water channels inspected for oil sheen, debris, siltation, or other disturbance. 

. A written record of the inspection, including all notifications and deficiencies, is to be kept in the 
field office trailer and made available to FEMP personnel for review. Conditions noted during 
the inspections that require corrective action are to be repaired within 24 hours. 

2.3 Erosion Control 

Erosion controls are placed during the construction phase to minimize soil movement from 
excavated or disturbed areas. These controls are to be installed prior to the initiation of 
excavation in the affected areas. Erosion controls are detailed in Drawings 66FCD002, 
66FCD003,66FCD004, and 66FCD006 and Construction Specifications 02220, 02225,02302, 
and 02370 for the AWR Project. These controls are based on standards specified in the FEMP 
Storm water Pollution Prevention Plan and the Ohio Department of Natural Resources (ODNR) 
Rainwater and Land Development Manual. 

Several actions to lessen the environmental impact due to erosion are to be taken during AWR 
Project construction and operation: 

0 Every effort is to be made to keep disturbed areas to a minimum; 

Existing natural drainage is to be maintained where possible to avoid disturbing 
areas with vegetation; 
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0 Silt fences  a re  to be  placed a t  the bottom of disturbed slopes and will be  installed 
following the contours to the extent practical; 

Culvert entrances and exits are to be protected with coir matting and natural 
vegetation; 

0 Disturbed areas to be idle for more than 45 days will be stabilized within 7 days of 
final work; 

0 Overseeding or reseeding (including fertilizing when necessary) a re  to be performed 
as necessary until vegetation is established; 

0 Silt is to .be removed from diversion ditches and silt fences, as required by the 
applicable construction specifications, and a t  the end of construction. The silt will be 
disposed as excess soil; 

Erosion control measures a re  to be inspected a t  least weekly or within 24 hours of a 
rainfall event exceeding 0.5-in. within a 24-hour period; and 

0 

- 24 hours. 
Remediation of problems identified in the site inspections are to be completed within 

2.6 Secondary Waste Management 

It is expected that secondary waste generated by the site preparation activities governed by this 
plan will consist primarily bf excavated soil. Excavation activities during AWR Project Site 
Preparation Construction activities will b e  implemented to minimize the volume of excess soil 
requiring disposal. The  grading and excavation plans have been developed to minimize the 
a rea  of soil disturbed. Wherever possible, excavated soil is used for fill within the project area. 
Specific practices used t o  control excavation activities include measures to prevent the spread 
of contamination due  to excavation activities. Vehicles used to transport excess. soil will be 
loaded within the contamination area and will be cleaned before exiting the area. Temporary 
working piles of soil to b e  used as backfill, as well as interim storage piles if needed, will be 
managed to prevent the spread of contamination and to  assure  control and segregation of soil 
for proper disposition. 

Excavation activities for AWR Project site preparation construction activities consist of 
excavation for trailers a n d  utility installation, preparation of laydown areas  and excavation for 
the TTA and RCS building foundations. This excavation is estimated to generate approximately 
6000 cubic yards of excess soil. . Previous data (Proposed Phase II Soil Sampling and Analysis 
Within Soil Remediation Area 7, April 20, 1999) indicates that the Soil within the AWR project 
a rea  will meet the Waste  Acceptance Criteria (WAC) the FEMP Onsite disposal Facility (OSDF). 
Real-time monitoring will be used during excavation to demonstrate that the soil meets the 
OSDF WAC. As excess soil is generated it will be loaded into trucks within the project a rea  
and, if possible, transported directly to the OSDF. Any soil found not to meet the OSDF WAC 
will be segregated for transport to  a n  alternate disposition location. If interim storage of excess 
soil is required, the soil will b e  stored in the area north of the High Nitrate tank a t  the eastern 
edge of the Silos Project Area. If interim storage is required, the pile will be constructed and 
managed in accordance with specification 02300. 
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No excavation of berm material is planned during site preparation construction activities. 
Excavation of berm material for construction of the Retrieval System Superstructure 
foundations, as well as excavation of the berm during retrieval, will be  specified in detail in the 
Berm Excavation Plan submitted as part of the Remedial Design Package. 

Construction Waste and Debris 

May 15,2000 

Small quantities of other debris and waste, such as wood, vegetation and PPE, may also be 
generated during site preparation activities. Materials for which free-release procedures exist 
will be surveyed for free-release. There are  currently no procedures for free-release of 
vegetation. All construction waste and debris will be containerized and appropriately disposed 
in accordance with waste management procedures: 

Unknown Debris Management 

If any  previously buried debris (e.g. conduit, piping, concrete) is encountered during excavation, 
excavation activity will be  halted and the debris will be managed in accordance with Fluor 
Fernald Safe Work Plan requirements as outlined in ACR-002. The debris will be characterized 
and appropriately disposed before resuming the excavation. 
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AWR . 
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EC 
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OEPA 
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RM 
S&H 
TBD 
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Accelerated Waste Retrieval 
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Requirements Manual 
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1.0 INTRODUCTION 

A s  part of the Accelerated Waste Retrieval (AWR) Project at  the U.S. Department of Energy 
(DOE) Fernald Environmental Management Project (FEMP) site, Foster Wheeler is required to  
perform fugitive dust control and emissions control in accordance with Exhibit 6.4, “Fugitive Dust 
Control Requirements”, of the AWR Contract. The FEMP requirements also include the 
development of a Fugitive Dust Control Plan for the AWR .Project, which is to b e  prepared in 
accordance with Exhibit 6.4 of the AWR Contract] and provided to  Fluor Fernald, Inc. (Fluor 
Fernald) 30 days prior to construction for compliance review. 

1.1 . Purpose of Plan . 

This Fugitive .Dust Control Plan is to be  implemented a t  the AWR Project site for those activities 
with the potential of generating fugitive dust, as described in Sections 2 and 3 of this Plan. The 
mitigation of fugitive dust for specific portions of the AWR Project will also b e  addressed in Safe 
Work Plans and related procedures for those portions of work scope. 

To meet the AWR Contract and FEMP site requirements, this Fugitive Dust Control Plan 
includes: 

A listing of specific types and quantities of equipment to b e  used for dust suppression; 

0 ’  A listing of proposed methods and materials that will be used to  proactively suppress 
dust; 

T h e  frequency that routine dust suppression shall take place; 

0 A narrative description of how AWR Project field personnel will implement this Plan and 
how they will monitor for excessive or visible dust (including how records will b e  kept and 
where they will be maintained); and 

A description of the notification process that Foster Wheeler intends for Fluor Fernald to  
utilize during non-work periods to inform Foster Wheeler of a dust alert. 

1.2 Background 

Best Available Technology (BAT) dust controls or work practices to be implemented at  the 
FEMP site must be approved by the Ohio Environmental Protection Agency (OEPA). Some 
BAT dust controVwork practice strategies include: 

0 Apply water or other dust suppression or crusting agents in sufficient quantity to prevent 
dust generation but limited so that the application does  not result in migration of the 
agent beyond work area boundaries, ponding, or disruption of other portions of work. 

0 As soon as fugitive dust emissions are visible, BAT dust controls a n d o r  work practices 
must b e  implemented or increased. 

000025 

1 



* I  =- 30 8 8 m Fugitive Du& Control Plan 

If the standard is exceeded (see Section 1.5 of this Plan), all mechanical dust-generating 
activities in the observed area must cease immediately. An increase of BAT dust 
controls and/or work practices needs to be implemented to bring the fugitive emissions 
to, at a minimum, below the standard during dust-generating activities (including wind 
erosion). 

0 
For each project at FEMP, a Fugitive Dust Control Plan is prepared to address the reasonably 
available control measures, such as wetting with limited amounts of water or other suitable dust 
suppression chemicals, that are necessary to prevent loose soil particles from becoming 
airborne in moderate to heavy winds. The potential for fugitive dust is the highest during soil 
removal, staging, stockpiling, and transporting activities associated with construction projects. 
Demolition activities can also generate fugitive dust. 

The spread of fugitive dust must be controlled,during the execution of the AWR Project to 
maintain compllance with applicable State of Ohio regulations for restricting emissions of 
fugitive dust (Le., Ohio Administrative Code [OAC] 3745-17-08) and the FEMP site fugitive dust , 

control requirements. The FEMP site requirements are specified in the FEMP Requirements 
Manual RM-0047, Fugitive Dust Control Requirements (Fluor Fernald 1 997), which stipulates 
that each project at FEMP develop a project-specific plan to describe: 

How field activities will be monitored for fugitive dust releases; 

What methods will be used to control fugitive dust releases; 

What records will be kept and maintained; and 

What notification process will be used after discovering fugitive dust release. 

1.3 Organization of Plan 

This Fugitive Dust Control Plan has been prepared in accordance with Exhibit 6.4 of the AWR, 
Contract and to be consistent with FEMP RM-0047, Fugitive Dust Control Requirements. In 
order to address each of the plan elements specified in Exhibit 6.4 of the AWR Contract and to 
meet the intent of FEMP RM-0047, this Plan is organized as follows: 

0 Section 1 - Introduction; 

Section 2 - Types and Quantities of Dust Suppression Equipment; 

Section 3 - Dust Suppression Methods and Materials; 

Section 4 - Frequency of Routine Dust Suppression; . 

Section 5 - Implementation, Monitoring, and Recordkeeping; 

0 

Section 7 - References. 

Section 6 - Dust Alert Notification for Non-Work Periods; and 
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1.4 Definitions 

The following are definitions of terms used in this Fugitive Dust Control Plan. These definitions 
have been taken from applicable guidance documents, FEMP site plans, and regulatory 
citations such as OAC 3745-17-01 and the Ohio Revised Code (ORC) 3704.01. 

Best Available Technology (BAT) - Any combination of work practices, raw material 
specifications, throughput limitations, source design characteristics, an evaluation of the 
annualized cost per ton of pollutant removed, and air pollution control devices that have 
been previously demonstrated to the Director of Environmental Protection to operate 
satisfactorily in this state or other states with similar air quality on substantially similar air 
pollution sources. 

Emit or emission -The release into the ambient air of an air contaminant. 

Emission limitation or emission standard - A requirement that limits the quantity, 
rate, or concentration of emissions of air contaminants, including any requirement 
relating to the operation or maintenance of an air contaminant source. 

Fugitive dust - Particulate matter that is emitted from any source by means other than 
a stack. 

Fugitive dust source - Any source that emits fugitive dust or that emitted fugitive dust 
prior to the installation of any control equipment that was installed on or after February 
15, 1972. 

Material handlinghehide traffic on storage piles - Includes activities such as loading 
in and loading out of materials, excavation, and vehicle traffic on storage piles. Fugitive 
emissions created by the above activities on storage piles shall be subjected to the 
standard defined in Section 2 of RM-0047. Fugitive emissions that cannot be 
distinguished between material handling activities and wind erosion will also be 
subjected to the standard defined in Section 2 of RM-0047. 

Opacity - The degree to which emissions reduce the transmission of light and obscure 
the view of the background. 

Particulate emissions - Particulate matter measurable by the applicable test methods 
in Appendix A of Title 40 of the Code of Federal ‘Regulations (CFR), Part 60, “Standards 
of Performance for New Stationary Sources”. 

Particulate matter -Any material, except water in uncombined form, that is or has been 
airborne, and exists as a liquid or a solid at standard conditions. 

Paved roadway or paved parking area - A predetermined area designed and 
improved specifically for vehicle traffic. Improvements to the predetermined area include 
the application of materials such as asphalt or concrete that forms a firm level surface for 
travel. 

Unpaved roadway or unpaved parking area - A predetermined area designed and 
improved specifically for vehicle traffic. Improvements to the predetermined area include 
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the application of gravel, shredded shingles, cinders, compaction, etc., to the delineated 
area. 

Visible particulate (fugitive) emissions - Visible airborne particulates that are 
generated from the operation of heavy equipment, equipment wheels or tracks, any 
tools, or vehicle wheels. Visible particulate emissions are also those generated by wind 
erosion. Regulatory methods that will be used for visual determination of fugitive 
emissions are Method 9 of 40 CFR 60, Appendix A (to be used by Fluor Fernald) and 
Method 22 (to be used by Foster Wheeler). 

Wind erosion of storage piles - Fugitive emissions from storage piles strictly created 
by the wind (and not the material handling equipment or vehicle traffic). 

1.5 FEMP Site-Specific Limits and OEPA Standard 

For the AWR Project, Foster Wheeler must comply with the following FEMP site-specific limits 
and OEPA standard for fugitive dust emissions: 

0 Visible particulate emissions from any ’paved roadway or paved parking area shall not 
exceed one minute during any sixty-minute observation period (FEMP RM-0047). 

. Visible particulate emissions from any unpaved roadway, unpaved parking area, project. 
field activities, or wind erosion from storage piles shall not exceed three minutes during 
any sixty-minute observation period (FEMP RM-0047). 0 ’ 

Visible particulate emissions from project field activitiedareas shall not exceed twenty 
percent (20%) opacity as a three-minute average (OAC 3745-1 7-07[B][l]). 

In accordance with Exhibit 6.4 of the AWR Contract, Foster Wheeler is required to verify 
compliance with the FEMP site-specific limits for visible particulate emissions using Method 22 
of 40 CFR 60, Appendix A, “Visual Determination of Fugitive Emissions from Material Sources 
and Smoke Emissions from Flares”. Fluor Fernald will provide opacity monitoring for the AWR 
Project to verify compliance with the OEPA standard for visible particulate emissions and 
forward the resulting information to Foster Wheeler (see Section 5.2 of this Plan). 
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2.0 N P E S  AND QUANTITIES OF DUST SUPPRESSION EQUIPMENT 

In accordance with OAC 3745-17-08, Restriction of Emission of Fugitive Dust, the  use of water 
or other suitable dust suppression chemicals is required for the control of fugitive dust from the 
demolition of existing buildings or structures, construction operations, grading of roads, or the 
clearing of land. A s  part of the AWR Project, activities associated with the potential generation 
of fugitive dust include: 

Q Soil excavation associated with the placement of foundations, roadway/parking area, 
'culverts, and trailers; 

Berm excavation around Silos 1 and 2; 

0 Loading, transporting, and unloading of excavated soils; 

0 Demolition of pump house on Silo 4 bridge; 

Installation of doorways in Silo 4 concrete; 

0 

Onsite mixing and placement of surrogate material in Silo 4; and 

Concrete penetrations of Silos 1 and 2. 

In accordance with RM-0047, Fugitive Dust Control Requirements, the number of pieces or type 
of dust suppression equipment in operation controlling visible dust emission in a designated 
area will not prevent the .stopping of project field activities in that area, if warranted, or impede 
equipment working in that area. Foster Wheeler plans to use potable water to the extent 
possible in controlling fugitive dust emissions associated with soil excavations and concrete 
demolition/penetration activities for the AWR Project. Water will be available at the site in either 
a water tanker truck (approximately 3,500-gallon capacity) with spray bar attachment or various 
water hoses and water spray cans, depending on the activity and respective potential for dust 
generation. If dust suppression materials other than water are to be used, then Foster Wheeler 
will seek Fluor Fernald approval of such materials prior to use. 

. 

4 Minimal amounts of water will be used in the  cases of concrete penetrations and minor 
demolition work. Other dust control measures or BAT work practices include the use of trucks 
with covered beds for the loading, transporting, and unloading of excavated soil at the AWR 
Project site. Further discussion relating to dust suppression methods and materials is provided 
in Section 3 of this Plan. In addition, Safe Work Plans and related procedures that are 
developed for specific portions of t h e  AW R Project will address mitigation measures associated 
with potential fugitive dust generation, and therefore, are not detailed in this Plarl. 
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3.0 DUST SUPPRESSION METHODS AND MATERIALS 

This section describes the BAT methods and materials to be used for dust suppression for 
respective field activities as part of the  AWR Project. AWR Project personnel shall proactively 

, suppress dust releases from field activities by applying BAT dust control (such as the 
application of water, dust suppression agents, or other appropriate methods approved by 
appropriate Fluor Fernald personnel) and/or implementing BAT work practices at the beginning 
and during field activities. Water is the proposed dust suppression material for the AWR 
Project. 

3.1 Soil Excavation and Handling 

As part of the AWR Project, field activities include the excavation, removal, and handling of soil 
associated with placement of facility foundations, silo berm removal, and the development of 
roadway/parking area and associated drainage improvements. The following BAT dust controls 
and/or work practices for these types of AWR Project activities are to be applied progressively 
as environmental conditions dictate: 

0 

a 

0 

0 

0 

0 

0 

Work areas, stockpiles, working piles, etc., shall be appropriately controlled before the 
end of each shift. 

In dry conditions, dust control shall be initiated before each work shift and during lunch 
breaks, ger as necessary to ensure FEMP site specific limits and OEPA standard for 
ffugitive dust emissions are not exceeded. 

PCN#l 

I 
Application of dust suppression materials approved by appropriate Fluor Fernald 
personnel such as water, resin, or equivalent Combination of surfactant or crusting 
agents. Water is the proposed dust suppression material for the AWR Project. 

Minimize the amount of unnecessary traffic in and around field activities. 

Limit speed of vehicles or equipment to 15 miles per hour (mph) or less during operation. 
The speed limit shall be reduced, aq required, to minimize dust generation. 

Reduce rate of excavation. 

Minimize the height of drop during loading and unloading. 

When feasible, change method of excavatiodtransport (e.g., from a front-end loader 
dumping into a truck to a self-propelled pan). 

Apply appropriate dust suppression agents such as water or surfactants (approved by 
Fluor Fernald) to the materials being transported by truckload beds to ensure the 
transported materials will not become airborne. 

Soil and like material shall not be visible above the vehicle's body. Change configuration 
of material being transported (i.e., place less in truck) as necessary. 

Cover truckload beds when transported materials are still likely to become airborne. 
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* Apply dust suppression agents such as surfactants or crusting agents to interim storage 
piles. 

If practical, storage piles shall be covered with a tarpaulin, plastic, etc. 

Soils in work areas and placed in piles shall be rolled at the end of each workday. 

0 For areas of extended periods of inactivity, vegetate area if protective cover or periodic 
application of surfactant or crusting agents prove ineffective. This activity is considered 
as a last resort measure. 

' 

Mechanical dust-generating field activities in an observed area shall cease immediately if a 
fugitive dust standard or site-specific limit is exceeded for that observed area. An increase in 
BAT dust controls and/or work practices needs to be implemented to bring the fugitive dust 
emissions to, at a minimum, below the standard or limit during dust generating activities 
(including wind erosion). In accordance with OAC 3745-1 7-07(6)(1), the standard visible 
particulate emissions from AWR Project field activities shall not exceed twenty percent (20%) 
opacity as a three-minute average. 

. 

3.2 MaterialdEquipment Hauling and Vehicle/Equiprnent Traffic 

AWR Project activities will involve the hauling of materials and equipment at the FEMP site and 
the associated vehicle/equipment traffic. Whether these activities are performed on paved or 
unpaved surfaces (see Section 1.4, Definitions), the following BAT practices and measures are 
to be applied progressively as environmental conditions dictate to minimize fugitive dust: 

e Wheel wash at the point of origin prior to entering any defined paved or unpaved 
roadways. 

Any clods, clumps, tracks, or visible deposits of soil or mud from paved roadways or 
parking areas shall be swept or otherwise' removed, applying appropriate dust control 
.measures to suppress the generation of visible dust that may result from the sweeping 
or removal process. 

Any clods, clumps, tracks, or visible deposits of soil or mud from unpaved roadways or 
parking areas shall be removed, as practical, applying appropriate dust control 
measures to suppress the generation of visible dust that may result from the removal 
process. 

Apply appropriate dust control mechanism such as water or surfactants to the materials 
being transported by truck load beds to ensure the transported materials will not become 
airborne. Cover truckload beds when transported materials are still likely to become 
airborne. 

Minimize the amount of unnecessary traffic on roadways, parking areas, and areas 
around field activities and limit speeds to 15 mph or less. Reduce speed limit, as 
required, to minimize dust generation. 

Roadway shoulders shall be maintained. 
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On paved roadways and parking areas (see Section 1.4, Definitions), no visible particulate 
emissions are allowed except for a period of time not to exceed one minute during any sixty- 
minute observation period. On unpaved roadways and parking areas (see Section 1.4, 
Definitions), no visible particulate emissions are allowed except for a period of time not to 
exceed three minutes during any sixty-minute observation period. 

0 

3.3 Other AWR Project Field Activities 

The AWR Project includes some field activities that are not readily defined by the categories of 
work-described in Sections 3.2 and 3.3. Safe Work Plans and procedures will be developed for 
specific portions of the AWR Project, including some with potential dust-generating work 
activities, that will include mitigation measures for fugitive dust generation. 

For example, the onsite mixing and placement of surrogate material in Silo 4 will be performed 
in accordance with an approved Safe Work Plan that addresses specifically how the material is 
carefully mixed, controlled, and placed in the silo. Other field activities described in various 
AW R Project Safe Work Plans include the following: 

-Demolition of pump house on Silo 4 bridge; 

Installation of doorways in Silo 4 concrete; and 

Concrete penetrations of Silos 1 and 2. 0 
In all cases, BAT dust controls and/or work practices are to be applied progressively as 
environmental conditions dictate to minimize fugitive dust. AWR Project personnel shall 
proactively suppress dust releases from field activities by applying BAT dust control (such as 
the application of water, dust suppression agents, or other appropriate methods approved by 
appropriate Fluor Fernald personnel) and/or implementing BAT work practices at the beginning 
and during field activities. Water 'is the proposed dust suppression material for the field 
activities identified above. 

As with other AWR Project field activities, any mechanical dust-generating field activities in an 
observed area shall cease immediately if a fugitive dust standard or site-specific limit is 
exceeded for that observed area. An increase in BAT dust controls and/or work practices needs 
to be implemented to bring the fugitive dust emissions to, at a minimum, below the standard or 
limit during dust generating activities (including wind erosion). In accordance with OAC 3745- 
17-07(B)(l ), the standard visible particulate emissions from AWR Project field activities shall not 
exceed twenty percent (20%) opacity as a three-minute average. 
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4.0 FREQUENCY OF ROUTINE DUST SUPPRESSION 

In accordance with RM-0047, Fugitive Dust Control Requiiements, AW R Project personnel 
should continuously observe field activities for visible emissions. At the start of each day and 
periodically throughout the day, AW R Project personnel (both Fluor Fernald and Foster 
Wheeler) are to tour pavedhnpaved roads, parking areas, storage piles, and active AWR 
Project field activities to proactively apply BAT fugitive dust control and/or work practices to 
minimize dust generation. Before fugitive emissions are visible, BAT dust controls and/or work 
practices are to be implemented or increased. 

If FEMP site limits are exceeded, then all mechanical dust-generating activities, including traffic 
on roadways in the observed area, shall be ceased immediately. An increase of BAT dust 
controls and/or work practices are to be implemented immediately to bring the fugitive 
emissions, as a minimum, below the limit during dust-generating activities (including wind 
erosion). BAT’ practices and measures are to be applied progressively as environmental 
conditions dictate to minimize fugitive dust. Fluor Fernald must concur that the method to 
suppress the fugitive dust has been appropriately executed by Foster Wheeler before work can 
restart. 
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5.0 IMPLEMENTATION, MONITORING, AND RECORDKEEPING 

This section describes how AWR Project personnel will implement this Fugitive Dust Control 
Plan, including the monitoring for excessive or visible dust and how records will be kept and 
maintained. Safe Work Plans and related procedures will also be developed for specific 
portions of the AWR Project that include work activities such as the onsite mixing and 
placement of surrogate material, concrete penetrations of silos, etc., and will address mitigation 
measures associated with potential fugitive dust generation. 

5.1 Plan Implementation 

This Fugitive Dust Control Plan is to be implemented at the AWR Project site for those activities 
with the potential of generating fugitive dust, as desctjbed in Sections 2 and 3 of this Plan. The 
Project Manager for the AWR Project has the ultimate responsibility for the proper 
implementation of this Plan and the accuracy of its content over the course of the AWR Project. 

A controlled copy of this Plan will.be maintained at the AWR Project site and will be available for 
reference over the course of the AWR Project. During the construction phase of the AWR 
Project (including mobilization), the Construction Manager has the direct responsibility for the 
implementation of this Plan. During the operations/ maintenance/system closure phase, the 
Operations/Maintenance/System Closure Manager has this responsibility. The Foster Wheeler 
Site Safety. and Health (S&H) Representative for the AWR Project is the primary person 
responsible for ensuring the proper fugitive dust observations are conducted at the site. 0 
5.2 Monitoring 

AWR Project personnel at the site are required to observe field activities for visible emissions. 
The Foster Wheeler Site S&H Representative is the primary person at the site responsible for 
ensuring this requirement is met for the AWR Project. Personnel involved in performing 
compliance surveillanc,e (i.e., monitoring) to ensure that fugitive dust from AWR Project field 
activities are meeting fugitive dust standards or limits are required to have the following Fluor 
Fernald-provided training: 

40 CFR 60 Appendix A, Method 22 "Visual Determination of Fugitive Emissions from 
Material Sources and Smoke Emission from Flares". 

In accordance with RM-0047, Fugitive Dust Control Requirements, Fluor Fernald provides 
opacity monitoring for each project at FEMP and forwards respective information to the 
contractor performing work. Foster Wheeler is required to provide continuous monitoring of 
AWR Project field activities for visible fugitive dust, and keep records as described in the next 
section. 

5.3 Record keeping 

When performing visible emission monitoring for paved and unpaved roadways, paved and 
unpaved parking areas, and wind erosion from storage piles, Foster Wheeler will document and 
submit to Fluor Fernald daily the visual determination of fugitive emissions form (see Appendix 
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B, "Method 22- Visual Determination of Duration Period for Fugitive Emissions"). AW R Project 
files including these daily records are maintained in accordance with the Records Management 
Plan, Document No. 624-P621-04, for the AWR Project. 

The Foster Wheeler Site S&H Representative, or designee, will keep field records regarding 
fugitive dust emissions as part of hidher daily field logbook. Appendix A provides an example 
form that will be completed by the Foster Wheeler Site S&H Representative, or designee, as a 
daily record of fugitive dust control activities at the AWR Project.site. Instructions for completing 
the form are also provided in Appendix A. This form is to be completed each time an application 
of dust suppression material is performed. 'The forms are submitted to Fluor Fernald on a 
weekly basis. 

I' 000035 
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6.0 DUST ALERT NOTIFICATION FOR NON-WORK PERIODS 

At least one AWR Project personnel, typically the Foster Wheeler Emergency Coordinator (EC), 
will be on-call during non-work periods seven days per week, including holidays, to respond to 
the generation of visible dust during off-hours. Table 6-1 provides a list .of t h e  primary and 
alternate contacts for the AWR Project personnel that will be on-call during non-work periods for 
the different phases of the AWR Project. 

- 1  System Closure I I I 
Notes: 
s o t e s  the Foster Wheeler.EC for respective phase of the AWR Project. 

Construction includes mobilization activities. 
TBD = To be determined, upon relocation of AWR Project personnel to the FEMP site during mobilization 

of field activities for the AWR Project. 

Dust suppression is to begin no more than two (2) hours after notification by Fluor Fernald 
during non-work periods. Foster Wheeler will apply enough BAT dust control material to bring 
t h e  fugitive dust below the applicable standard or site-specific limit. In addition, the  on-call 
personnel identified in Table 6-1 who responded to the dust alert wit1 not leave the FEMP site 
without Fluor Fernald concurrence that sufficient controls are in place in accordance with this 
Fugitive Dust Control Plan. 
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7.0 REFERENCES 

The following references were consulted in the development of this Fugitive Dust Control Plan: 

e Code of Federal Regulations (CFR), Title 40, Part 60, Appendix A - Test Methods.. 

e (Fluor Fernald 1997), FEMP Requirements Manual RM-0047, “Fugitive Dust Control 
Requirements”, Revision 0, August 22, 1997. 

8 Ohio Administrative Code (OAC), Chapter 3745-1 7, “Emissions of Particulate Matter“, 
Approved Edition, Anderson Publishing Company, September 5, 1 999. 

e Ohio Revised Code (ORC), Chapter 3704, “Air Pollution Control”, Anderson Publishing 
Company, October 15, 1999. 
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APPENDIX A 

CONTROL OF FUGITIVE DUST EMISSIONS 
DAILY RECORD 

Date: 

Instructions: 

Enter on form the following: 
Identification of area that was treated and/or cleaned. Record using sketch on back of form, or by 
'attaching similar diagram at appropriate scale. 
The time and date the designated area was treated and/or cleaned. 
The manner the designated area was treated and/or cleaned. 
The application rate of dust suppression material (as a minimum, the tank truck load capacity and 
number of truckloads applied per unit of time per area, or segment, to which applied. 
The equipment operator (as a minimum, the name of the Contractor or subcontractor firm). 

000033 
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Fugitive Dust Control Plan 

OBSERVATIONS Clock Observation period duration 
Time (minsec) 

APPENDIX B 

Accumulated emission time 
(min:sec) 

METHOD 22 -VISUAL DETERMINATION OF DURATION PERIOD OF FUGITIVE 
EMISSIONS FORM 

METHOD 22 - VISUAL DETERMINATION OF DURATlON.'PERlOD . .  OF FUGITIVE EMISSIONS 
. .  

Dust abatement operations 
(i.e., water spray, tarping, or slow speeds) 

Souce(s) of dust emissions 
(Le., earthmoving equipment, trucks, wind entrainment) 

Other observations 

Attach map of area being observed or draw sketch in space below (use FEMP site drawing from 
RM-0047) indicating area being observed. Indicate observer's position relative to  source, 
emission points, and the sun. 

End 
~ 

Notes: 

- Note: Method 22 is described in Appendix A of 40 CFR 60. Training is provided by Fluor .Fernald. . 

000040 
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PROJECT: Fernald Silos 1 and 2 AWR SUBJECT: Stormwater Drainage 

Revision I / Sheet 3 ~=+-7 
By J Datel/&s& 3/u/-. Project No: 2122.0308 
Ch / D a t e L l W  1 - 17.7bJ Calc: CA-FSC624-FC-001 

I I 

Applicable Codes, Standards and Regulations: 

1. Location and Design Manual Volume 2 - Drainage Design, April 1992. Ohio 
Department of Transportation (ODOT). 

Standard Specifications for Transportation Materials and Methods of Sampling and 
Testing, Seventeenth Edition, 1995. American Association of State Highway and 
Transportation Officials (AASHTO). 

3. Construction and Material Specifications, January 1997. Ohio Department of 
Transportation (ODOT). 

2. 

’ 4. Rainwater and Land Development (Standards for Stormwater Management, Land 
Development and Urban Protection), Second Edition, January . 1996. Dan 
Mecklenburg, Ohio Department of Natural Resources (ODNR). 

0 Methodology: 

The rational method,‘ Q = CIA, will be used to determine storm water runoff for each 
drainage area. Then Manning’s equation ( V = 1.49 x Roe6’ x SO5 / n ) will be used to 
determine the capacities for concrete drainage channel segment around Silos 1 and 2.. 

distance from the K-65 .trench to the drainage culvert south of the drainage areas is 
approximately 280 feet. Time of travel is approximately 4 minutes for each drainage area at a 
general slope of .01 ft/ft, so a duration time of ten minutes is used to obtain rainfall 
intensities. Rainfall intensity for 10 minutes of a 10-year storm is approximately 5.4 inches 
per hour 6.6 inches per hour for the 25-year storm (Reference 4). 

Manning’s equation can be applied to ditches and culverts equally to determine velocity. The 3 

Assumptions: 

1. The existing FEMP SWS in the AWR Project Area currently meets the technical 
requirements for the SWS as specified in the Technical Requirements Document (TRD) 
Reference 7. 

2. Site Layout and Grading will be revised as necessary to facilitate existing Project Area 
’ drainage per Final Construction Drawings. 

3. Activities related to the AWR Project are not anticipated to generate contaminated stom 
water. However, Areas 7 & 8 are located within “potentially contaminated” areas as 
designated by FEW and therefore stormwater from these areas will continue to be 
collected by the existing concrete perimeter ditch system and conveyed to the Bio-Surge 
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References : 

Sheet S e2 7 

Calc: CA-FSC624-FC-001 
Project No: 2122.0308 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

Hydraulic Design of Highway Culverts, FHWA Hydraulic Design Series No. 5, Federal Highway 
Administration, September 1985. 

Soil Conservation Service Technical Release No. 55, Urban Hydrology for Small Watersheds, 
1986. 

Technical Paper No. 40, Rainfall Frequency Atlas of-the US for Durations From 30 Minutes to 
24 Hours & Return Periods From 1 to 100 Years, Weather Bureau, May 1961. 

NOAA Technical Memorandum N W S  Hydro-35, Five- to 60-Minute Precipitation Frequency for 
the Eastern and Central United States, National Oceanic and Atmospheric Administration, June 
1977. 

Construction Castings, Neenah Foundry Company, Catalog “R”, 1 Ith Edition, Neenah 
Wisconsin. 

RFP No. F98P168407, Part 7, Technical Requirements Document (TRD), Revision 1, February 
1999. Contract FSC 624, Silos 1 and 2 Accelerated Waste Retrieval Project, Fluor Daniel 
Fernald (FDn. 
RFP No. F98P168407, Part 6, Statement of Work (SOW), Revision 1, February 1999. Contract 
FSC 624, Silos 1 and 2 Accelerated Waste Retrieval Project, Fluor Daniel Fernald (FDF). 

1 
Calculations: 

The AWR project is divided into 8 sub-areas consistent with the overall 
drainage plan and topography of the site (see Drawings 66FCD001 through 
66FCD006). 
Area ## Pre-development runoff Post-development runoff Outlet capacity 

1 2.81 CfS (to the east) . 4.09 cfs + 3.16 cfs = 7.25cfs 14.0 cfs . 

(see attached calculations sheets in Attachment A) 

2 . 1.88 cfs 2.35 cfs 
3 1.56 ,cfs 1.94 cfs 
4 2.35 cfs 4.58cfs (3.16 to the east) 

5 2.40 cfs 
6 0.86 cfs 

3.00 cfs 
NIA 

7 13.39 cfs (silo area) 13.05 cfs , (silo area) 
8 1.12 cfs 1.12 cfs 

11.0 cfs 

11.0 cfs 
11.0 cfs 
11.0 cfs 

NIA 
53.2 cfs 
53.2 cfs 
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Stormwater from Area 7 is ultimately conveyed to the Bio-surge lagoon .by an existing 
concrete perimeter ditch and a 21” dia. Culvert. The northeast quadrant of Area 7 drains to 
the concrete perimeter ditch and north to the lagoon. The southeast and southwest quadrants 
drain to the 21” dia. RCP via the concrete perimeter ditch and catch basin outlet at the road. 
The northwest quadrant drains to the 21” RCP via a trench drain crossing the perimeter road. 
The limiting flow of the concrete perimeter ditch surrounding the Silos occurs from the K-65 
ditch north to the lagoon due, to a 0.5% slope through this area. Increased slope translates to 
greater capacities. The capacity of this section of penmeter ditch is 41.7 cfs. The capacity of 
the 21” dia. culvert pipe, at 0.5% slope, draining the rest of the concrete perimeter ditch is 
1’1.5 cfs (see attached nomograph, sheet A13 of A19). The total storhwater outlet capacity 
for Area 7 is 53.2 cfs and no other sub areas drain to Area 7. Area 8 is subject to minimal 
grading and construction activities which will not alter the existing SWS drainage for this 
awa. Area 6 will be subjected to minimal grading and construction activities and the storm 
water drainage from this area flows along and away from the K-65 trench to the north and 
does not contribute runoff to.either CB-01 or CB-02. Areas 1 through 5 are calculated using 
the Rational Method. From the K-65 trench to the south perimeter ditch is approximately. 
280’, therefore overland sheet flow has not transformed into shallow trench flow. Time of 
travel (Tt) was calculated at 0.06 hours using the TR 55 Method which uses a 2 year, 24-hr. 
rainfall. 

: 

Conclusions: 

The construction of the Silos 1 and 2 AWR Pioject will proceed in phases within 8 specific 
project drainage areas. The Stormwater Drainage Plan presented on Drawings 66FCDOO1 
through 66FCD004 and Drawing 66FCD006 represents an overall plan to convey stormwater 
consistent with the TRD requirements and to prevent siltation and erosion for the entire 
project duration as well as the permanent stormwater drainage configuration. The 
calculations show the capacity of the existing SWS is adequate to handle the Post- . 
development flows resulting from the Project activities for each of the 8 project areas.. A . 

total of nearly 8.0 acres will be disturbed during the construction of the project. Over half of 
this area will be minor grading with less than 1 foot of cut/fill in designated clean areas. 
Major earthwork will be required to construct foundations for the buildings, superstructure, 

. and silo excavation. However, proper soil and erosion control, and other protective measures 
consistent with the specific requirements of the TRD will be employed. This should prevent 
contaminated stormwater from leaving the site. In addition, stormwater generated during 
each phase of excavation will be handled by the existing penmeter ditches. The two existing 
storm drainage culverts at the southern perimeter road provide sufficient capacity to handle 
the runoff from Areas 2’& 3, surface runoff from Area 4, and Area 5. The roof drainage 
from the TTA Building will be directed to the Eastern Perimeter drainage ditch by way of the 
existing, unused 12” storm pipe and then through the proposed 18” pipe into the detention 

000045 
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SWS-004 

SWS-005 

SWS-008 

Install erosion matting, check dams, d p p  Gdw, OT other methods 
spcdfkd In the ODNR Rafnwater and LMd DeveIopmurt martual 
(Part 7 - Section 6.0) t o  l i i  C d o n ,  as appropdate to cocltrd 
excessive stormwater velodties. 

Through design, minimize the use of G O ~ C  oc other materials needed 
to m u d  erosion in the diiches. - -- - 
Enture that thc rosd slde dhhes do not oviertop the r o d s  for the 
d d g n  storm. 
lndude measurer t o  minimire and mWate efodon und rcduncnt 
uanrpMt in the runoff OO(nCO[s from ?he bkU"i ' ied areas. 

February 3,1999 3 2  
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0.004 0.4 

0.005 

0.007 
0.006 0.6 0.2 

0.1 
0.08 
0.06 
0.0s 0.9 

I .o 0.04 
0.03 

0.02 
0.02 

I .  

0.03 
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Reviewers: 

5 :  E- 3088 . 
Please note that unc3r certain conditions the si1 fencing does not turn up on the 
ends t o  form a dam. In these cases, the fencing turns toward an  established catch 
basin to avoid pooling in access points from the road to the process areas. See 
Drawings DO02 and D003. Fluor Fernald, Inc. will be available t o  discuss this and 
any other issues/concerns at your discretion. 

Dennis A. Nixon 
(5 1 3) 648-4800 
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AT THE BEGINNING OF MCAVAllON AND MAlNTAlNED 

SEODED AND UULOlED As SOON As PRnCTlcAL REFER 

9. EM-11 LocAnoN: 

11. REFER TO sixanancm SECTION 02731 FOR AGGREGATE SURFACE 

1 2  REFER TO s=cananm SECT~ON 02630 FOR STORM ORAMAGE. 

COURSE. 

13. CONTRACTOR REswNslBLE FOR LCCAT!J4G WSnNG 
FEATURES WITH SURVEY 'IIE-INS. 
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8, By-11 LOCATION: 

io. REFER TO nananm SECTION 02731 FOR AGGREGATE SURFACE 

11. REFER TO SpEmcAnoN SECTION 02630 FOR ~ ~ O R H  DRAINAGE 

COURSE. 

1 2  CONTRACTOR RESPONslBLE FOR LOCAllNG EXlSllNG -_ FEATURES W l H  -VET TIE-INS. 
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SCALE IN E F T  
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5. Sn ORAlNAGE DRAWING PLAN. 66FaW7 FOR ST'ORU WATER nrmd 

4. CONTRACTQI W L l  BE RESPCWSBLE FOR LOCATING 

5. ALL mosm CONTROL UEASURES WILL BE INSTAUOD 

mlES 

UrmTlEs BEFORE BEGINNING EXCAVATION. 

n 
AT THE BEGINNING OF UCAVATloN AND MAINTAINED 

io. REFER TO Eancmm SECTION 02731 FOR AGGREGATE SURFACE 

11. REFER TO xananm SECTION 02650 FOR STORM DRAINAGE 

COURSE. 

1 2  CONTRACTOR RESPONSBLE FOR LOCATING EXISTING 
FEATURES WlTH SURMV TIE-INS. 
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7- 3088 GENERAL NOTES ABBREVI AT1 ON INDEX 
CONCRETE 
1. CONCRETE SHALL D N a O P  A MINIMUM COWRESSyE STRPIGTH 

OF 4.000 PSI AT m DAYS 

STEEL 
1. 

2 H a  FOR BCLTS =ALL BE 1/16. 'THAN BOLT DIAHE'ER UNLESS NOTED QTWERWISE. 

3. IF NOTED ON DRAWING LKSW SPUE CUNN!ZCTlONs FOR COLUYNS. TOP AND BOTTW C H W S  OF 
BRIDGE TlWS TO BE FULLY EUJlVALEKT TO THE UNCUT MEUBER IN BOTH MOYENT AND SHEAR CAPACITY. 

ALL BOLTED CONNECTIONS SHALL HAVE A UWyu)rl OF 2 BOLTS UNLESS N O D  OTHERWISE. 

ALL BOLTS. NOT OTHERWISE NOTED ON =Q( MzAWGS. ARE TO BE 3/4' DIA ASM A325N. W E  1. 

4. 

ANCH. 
AB. 
APPRO% 

B K  
.BOT. 
8.0 
80.5 
CANT. 
CHKD. 

aR. 
COL 
CONC 
C P S  
CONN. 
CONST. 
CONI. 
CDRR 
CTRD. 
DET.. 
DIA OR 0 
D.1.L 
DWG. 
EA 
n 
ELN. 
EO. 
EWIP. 
WST. 
FAB. 
FABR 
F.S. 
FLG. 
FDN. 
F.T. 
GALV. 
GEN. 
GRTG. 
HORIZ 
H.P. 
HPFS 
H.R. 
I.D. . 
INCL 
INV. 
K.B. ' 

LLH.  
LLV.  
LOC. 

ac 

a 

ANCHOR 
ANCHOR BOLT 
APPROXIMATE 

BEAM 

Born OF 
B o T T o M O F m n  

CHECKERED 
CENTERUNE 
CLEAR OR CLEARANCE 
COUlMN 
CONCRETE 
C O N m  PlpE SLEEPER 
CONNECTION 
CONSTRtlCTION 

c0aRW;AToD 
CENTERED 
DETAIL 
D I A M m  
DIRECT DRAWNG TENSION INDICATOR 

BOLT amx 
mnm 

w n w m  

mnwous 

LP. ' 

MA% 
Y.B. 
M.LS 

MIN. . 
MISC. 
M.P.S. 
N.S. 
Nrn. 
N.1.S 
O.D. 
OPNG. 
OPP. 
P:s 

P. 
P-0. 
RAD. 
REF. 
REINF. 
REQD. 
R 

E?. = 

LOW.POINT , 

MAXIMUM 
MACHINE MlSCOlANEWS BOLT aECrm0.L 

2 STRUCTURAL CONCRETE & FORM WORK SHALL BE W ACCORDANCE 
WTH SpEancAnoN SECTION 03300 

3. FORM ALL EXPOSED MERNAL CORNERS OF WNCRETE WITH 
3/4- x 45' CHAMFER. 

4. 

5. 

CONCRETE COMR SHALL BE 2' U N L m  OTHERmSE NOTED 

RONFORCING SEL WALL BE GRADE 60 DEFOWED BARS 
CONFORHING TO ASTM A615 IN ACCORDANCE WlTH SpEaflCATION 
sEcnoN 03200. 

UINIMUN LENGTH OF ma END OF BAR BENT To ANY DEGRn SHALL BE 

6. RONFORCING SPUQS MALL BE CLASS 8' ToJSoN LAP SPLICES. ALL 
EMBEDMENT LENGTHS TO BE TENSION DEVELOPMENT LENGTH. 

TREATED AS A 9(r HG% OR 1 Y  MIN. 

PLACING DIMENSIONS ARE UMN TO CENlER OF BARS UNLESS 
OTHERWISE NOTED. 

7. 

UISCEWNEOUS PlPE SUPPORT 
NEAR SIDE 
NOTED 
NOT TO SCALE 
aussof MAMRER 
PEMING 
OPPOSlTE 
PIPE SUPPORT 
PLATE 
PLATFORM 
PROJECTION 
PURCHASE ORDER 
RAMUS 
m C E  
REINFORCING 
REQUIRE0 
RISER 
SCnEwLE 

SMllAR 
SNUG TIGHT 
SPACE (S) OR SPACING 
S P A W  
SPECIFICATION 
STANDARD 
STIFFENER 
mn 
SUPPORT 
SYMMElRlCAL THICK OR THICKNESS 

THREAD 
TOP OF 
TOP OF CONCRETE 
TOP OF GROUT 
TOP OF PLATFORM 
TOP OF SIEEL 
TREAD 
TYPICAL 
UNLESS NOTED OTHfRwlSE 

scrim 

mnca 

5. BEAM CONNECTIONS NOT OlHERwIsE NOTED OR D5WED ON DESIGN DRAWNG SiALL BE DOUBLE CUP 
ANGLE. SnOP WED AND FIELD BOLTED AI% FRAMED BEAM CONMCnONS PER TABLE I1 AND 111 
SHOWN IN AISC MANUAL OF STEEL CONSTRUCT~ON ALLOWABLE STRESS DESIGN. ~ T H .  minm 
WITH 1/4- MOP mU, AND 3/8' ANGLE THIo(NEss. WHPl NOTED ON DESIGN DRAWWGS. BEAM 
CONNECT~ONS SHALL BE FRAMED WITH SHEAR PLATE WE coNNEcnoNs 

6. UNLESS INDICAEU OTHERWlsE ON DWGN DRAw(NG$ THE FCUOWNG NUMBER OF BOLT ROWS 
(FOR BOLTED SHEAR CONNECTIONS) SnALL BE USED FOR WE INWCATED BEAM 9zE$ 

? F - Y = % i F V = + i F V  
w8. WID 2 w18 5 w30 8 

W 2  3 W21 6 w33 9 
w4 3 w 4  7 w36 10 

EACH 
nrVATION (HEIGHT) 
ELNATION (MEW) 

E W P H W T  
WSTING 
FABRICATE 
FABRICATOR 
FAR SIDE 
FLANGE 
FOUNDATION 
FULLY TENSIONED 
GALVANIZED 
GENERAL 
GRATING 
HORIZONTAL 
HIGH POINT 
HIGH HANnRAll POINT FINISH SURFACE 

EauAL OR EWALLY 

&ED. 
SECT. 
SM. 
S. T. 
SPA 
SPCD. 
SPEC. 
STD. 
STIFF. 
SR 
SJPT. 
SYMM. 
THK. 
THD. 
T.O. 
T.O.C. 
T.0.G 
T.O. PLATF. 
T.O.S. 

8. WlFT OR BEND BARS .TO aEAR ANCHOR h T S  DRAINS. 
PIPE S L E M S .  ELECTWCAL AND EMBEDMD ITfMS PARTS. 

7. ALL BOLTS WALL BE FULLY-TENSIONED UNLESS INDICATED OTHERWISE ON THE 
DESIGN DRAWINGS. FULLY-TENSIONED BOLTS %ALL US€ D.T.I. WASHERS 
INSTALLED PER MANUFACTURER'S RECOWWENDATIONS WERE DESIGN 
DRAWlNG INDICATE THAT BOLTS NEED ONLY BE SNUGTIGHT. D.T.I. WASHERS ARE NOT REWIRDD. 9. AU ANCHOR BOCTS. PIPES. PIPE SLEEVES AND 5fCTRICAL 

CONDUITS SHALL BE IN P o s l n w  BEFORE CONCRETE IS PLACED. 

10. ANCHOR BOLTS EXCEPT AT TANK SHALL BE IN ACCORDANCE WlTH ASlM AZ6 
wlW HEAVY HEXAGONAL NUTS (ASTM A m ) .  AND 
CIRCULAR WASHERS (NON-HARDENED-DIMENSIONS PER ASTM F-436). UNLESS 
OTHfRWlSE NOTED. 

11. EQUIPMENT FOUNDATION DIMENSONS. ANCHOR BOLT SIZE & LOCATION SHALL 
BE OBTAINED FROM CERTIFIED EQUIPMENT DRAMNGZ AU MOOlFlCATlONS &/OR 
CHANGES WLL REWIRE WRIm APPROVAL FROM CONSTRUCTION MANAGER. . 

8. BRACING CONNECTIONS SHALL BE DESIGNED TO DEVELOP FULL ENSILE 
CAPACITY OF THE MEMBER CONNEC?ED UNLESS A SMALLER TENSILE DESIGN 
LOAD IS INDICATED ON ME DRAWING. 

9. ALL GROOM WELDS SHALL H A M  CUWLETE JOINT PDIETRATION IN ACMRDANCE 
WlTH THE STRUCTURAL W I N G  CODE AWS D1.l (UNLESS NOTED ON DESIGN DRAWINGS). 

10. PLUS (+) OR MINUS (-) DIMENSIONS NOTED F+OWING MEMBER SIZES IN PLAN 
MEW ARE FROM TOP OF STEEL ELEVATION NOTED FOR O W  PUN. 

11. DEslGN FABRICATION AND ERECTION OF STRUCTURAL STEEL SHALL BE IN ACCORDANCE WITH AISC 
MANUAL OF STEEL CoNsmucnoN. NINTH ,ainoN. AND stxanwnoN EcnoNs 05120 

12. MAERIAL SHALL MEET THE REWIREUENTS OF THE FGUOWNG SPECIFICATIONS: STRUCTURAL 
STfEL-A36 W M I N G A W S  D1.l CLASS f7OXX (ELECTRWES) 

13. HANDRAIL TO BE 1 1/4' DIA CARBON SR .WlH TOE PLATE AND 1 1/4' DIA POSTS AT 8'-0' O.C. 
UNLESS OTHERWIS NOTED ON DRAWINGS. 

14. UNLESS NOTED ON DRAWINGS. S l E R  GRATING FOR FIATFORMS SHALL BE OF WELDED CONSTRUCTION 

MANUFACTURED BY IKG INDUSTRY OR APPROED EWAL 
W~TH i 'n/4* BEARING BARS SPAW AT 1 3/16' COVERS AND CROSS BARS AT 4- CENTERS. AS 

15. SHOP AND m PAINTING AS PER THE SpEanCAnm SECTION 09900. 

16. FABRICATOR SHALL PROMDE ERECTION PLATES TO FACIUTATE FIELD WELDING. 

17. COLUMN BASE PLATES SHALL BE GRWTED AS SOON AS pRAcncAL AFTER ERECTION. 

18. GROUT SHALL BE MASTER FLOW 928 AS MANUFACTURED BY MASTER BUILD- OR APPROMD EQUAL 

C 

1 2  EXPANSION ANCHORS AS SHOWN TO BE HILTI KWIK 11. 
MANUFACTURED BY mn c o m x A n O N  OR APPRO- EWIVALEEIT. 

. .. - .. _- 
INSIDE. DIAMETER 
INCLUDING 
INMRT 
KNEE BRACE 

.~ 
T. 
Mp. 
U.N.O. 
MRT. 

13. ALL ELEVATIONS SHOWN ON DRAWlNG ARE HIGH POINTS, UNLESS OTHERWlSE 
NOTED. ALL MAT THICKNESSES ARE WlTH RESPECT TO HIGH POINT ELEVATION. 

14. REFER TO MNDOR DRAWINGS FOR EMBEDDED ITEUS AND R E C E m S  NOT 
SHOW ON THE STRUCTURAL DRAWING. 

15. PREMOLDED JOlNT FUER MW CONFORM TO. TYPE A, ASTU 01751. 

'' WITH 
WITHOUT 

LONG LEG HORIZONTAL WORK POINT 
LONG LOCATION LEG m n w  

16. WATERSTOPS TO BE 6' WlDE PVC k MALL H A M  A MINIMUM TplglE STREN(;TH OF 
1750 PSI WITH A VARMNG TEUPERATURE RANGE OF SDF TO 175F. MAXIMUM 

JOINTING. 
POSSIBLE LENGTHS, RIBBED PROFILE. PREFORMED CORNER s m m s  k HEAT WELDED 

REFERENCE SPEC1 FI CAT1 ON S 
B 

02-SITE CONSTRUCTION 
02731 AGGREGATE SURFACE COURE 
02300 EARTHWORK 
D2722 AGCREGATf AND/ OR GRADED 

CRUSHED AGGREGATE B A S  COURSE 

07-THERMAL AND MOISTURE PROTECTION 
07900 JOINT SEALANTS 

08-DWpOS ANDSN&T mAMn 

09- FIN 09900 ISH ES 

13-SPECIAL CONSTRUCTION 

08710 DOOR HARDWARE 

PAINTS AND COATINGS 

13121 PRE-ENCMEERED METAL BUILDINGS 

03-CONCRETF - - - -. . -. . - . - 
03200 CONCRETE REINFORCEMENT 
033w) CAST-IN-PLACE CONCRETE 
03410 PRECAST STRUCTURAL CONC!ElE 

05-METALS 
65126- STRUCTURAL S7EfL 
D531F STEELFLOOR DECK 
05500 METALFABRlCATION 

000075 
DEPARTMENT OF ENERG, 

F€RN4LD ENVIRONMENTAL MANACEMENT PROJECT 
SILOS 1 AND 2 ACwfRAm w m  REIR[EvAL PRQlECl 
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WNDAllON. TRENCH 
L PRECAST SUYP 

FOUNDATION PLAN 
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4 TANKS 
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H.P. EL 
576'-0' 
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MnEx * -  3088 
1. FOR tEHERAL NOTES SEE DWG 12FsDW5 

2 ONLY WERE REouIRED FOR CoNSwcnoN ACCES! 
CONlRACTOR YAY MOOSE TO INSTALL DOWELS 
AFTER CONCRETE IS IN PLACE USNG ALTERNATE 
WWa PLACMNT YETHOD. (Sa DETAIL 2 ON 
THIS DRAWING.) 

3. WORK THIS DRAWlNG w17w O W .  12FSM)lZ FOR 
TANK PAD FOUNDATION DO= PLACEMENT. 

RFFFRFNCE D m  
lZFSDOll TrA BUN)ING FOUNDATION (SHEET 2) 

1-2 TTA BUBDlNG TANK PAD FOUNDATIONS 

12FsDo15 ANCHOR BOLT DETAIL3 & ~ E O U L E  

12FsDo16 R A  BUlLDlNG FWNDATIOfl SECllONS 

ALTERNATIVE DOWFL PLACEMENT DETAIL a DETAIL (ALTERNATE) 
SCALE: NONE. 
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 TANKS 

FOUNDATION PLAN 
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z . CONTRACTOR ONLY w i k  REOUIROD MAY CHOOSE FOR T0,INSTAl.L .coNsTRucnoN DOWELS ACCESS. 

. THIS DRAIMNG.) ' . 

' 1.  FOR kNER& NOTES Sn O W  12FSDOO5, 

AFlER CONCRETE IS IN PLACE USNG &ERNATE 
3-0- Wrm PLACDIENT UE-MOD. (SEE OErAlL 2 ON .. c- 

3. WORK THIS DRAWNG WTH DWG. 12Fm)M3 FOR 
TANK PAD FOUNDATION DO= PIAEMD41. 

F DRAWINGS; 
12FSWlO lTA BUILDING FW'NDATlON (SHEET 1) , 

12FSDM3 TrA BUILDING TANK PA0 FOUNDATIOFlS 

1 ~ 5 ~ 0 1 s .  .ANCHOR soli o n u s  SCHEWLE 
H.P. EL 
576'-0' 

1-016 l T A  BUILOING FOUNDATION YCi IONS - 
FOUNDATION . .  
k SUMP 

c $TANKS 

H.P. EL 
576'-0' 
-- 

PI ?I 1 
c 

ALTERNATIVE DOWEL PLACEMENT DETAIL 
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1. FOR GENERAL NOTES Sn DWC 1-W. 

2 FOR ADDITIONAL INFORLlATION & DIMENSIONS 
FOR l T A  BUILDING FOUNDATION SEE DRAWING 
1ZFs)mo. 
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TAKEN FROM THE TANKS 
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 TANK E D E T E R M I N A l K X  OF ANCHOR BOLT SIZE. 

LOCAllON. BEQNNING OF SLOPE LINE INSDE 

DRAWNGS OR PHYSICAL DIMENSIONS TAKEN 
FROM THE TANKS. 

BOLT mcu SHALL BE BASED ON mnm 

b&xE.sL 
1. FOR GDJERAL NOTES SEE DIlC lpswo5. 

2 FOR AOMTlONAL INFORUA'IION k DIMENSONS 
FOR TrA BUILDING FOVNDATlON SEE DRAWNG 
1p9)olo. 

REFFRFNCF DRA WINGS 
12FSDoll 

1-6 TrA BUILDING FOVNDATCN SECllONS 

T r A  BUILDING FWNDAllON (SHT. 1) 

1 2 ~ ~ 0 0 1 7  ITA BUILDING TANK p p 9  FDN. SCIIONS 
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NQIEsL 
1. 

2 PLACEMENT TO THE mmi~arw~s OF CRUSIED OF STONE SPEanwnON SHALL CONFORM 02722 

3. SUB GRADE COHPACllON SHALL CONFORM TO 
THE REWIIEUENTS OF SPEaflCATION 02300. 

4. VAPOR BARRIER SHALL CONFCRM TO THE 

FOR GENERAL NOES 8 DWC 12FsDOO5. 

REOUIRDI~W OF s x a n c A n m  ouoo. 
5. DESGN IS B A g D  ON YMIMUM BEARlNG PRESSURE 

oF3200PsF 

ROUGHTEN & CLEAN SURFACE 
THEN APPLY EPOXY MpsTlC TO 

_---- 

6. SLOPE FLATTER THAN 1:l AT THE BOlToM OF 
CONUEIE IS ACCEPTABLE WlTH MINIMUM 
3- COMR 

+ -  3088 
RFFFRFNCE D R A \ M N G  
12EOOlO l TA  FWNDAllON (MEET 1) 

12FSDOll TrA FWNDAllON (SHEET 2) 

12Fs)Ol2 

12FsD013 

lTA  TANK PAD FOUNDATION (MEET 1) 

TTA TANK PA0 FOUNDATION (SHEET 2) 

COMPACTED' S I B G R A D E 1  REINFORCING SHOWN AT COLUMN 
Poo(ET l?PIW AT 36 PLACES 

COMPACTED SUBGRADE e S W  1/2'=1'4Y 

T.O. CONC. 
a 575,3-, #6 AT 1 2 - p  7 LP. CONCRETE 

#6 q 1 2 -  EL 575'-3- 
(EA WAY)\ 

6 MIL V h t ?  BARRIER 
I 

0 

PRECAST SLAB 

6 MIL VAPOR BARRIERJ . LCWPACTEDSUBGRADE 

.. . 

12FSD(no 1-016 
12FsDol1 

E 

6- #6 m2- 

12*CRUSIEDSX)NE1 L L 6MILVAPORBARRlER ' . ' . 
COMPACTED SUBGRADE 

------- 

ACTED SUBGRADE 
6' PVC WATERSTOP 

BY PRECAST MFR. PRECAST SUMP 
(CONllNUWS) 12' CRUSHED STONE 

6 M 5  VAPOR BARRl PACTED SUBGRADE 
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 TANK L TANK PAD 

m 
1. FOR GENERAL N o m  SEE ow 1psDoo5. 

30 8 8 
ipsDmz ITA BUX; TANK-PAD FUNS (MEET 1) 
12FSDOlS lTA BLOC TANK PAD FDNS ( S I E T  2) 

1. TANK PAD ELEvAnoN m u  MEET mE 
FOLLOWlNG TOLERAN- 
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FOSTER w WHEELER 
FOSTER WHEELER ENVIRONMENTAL CORPORATION 

CONSTRUCT10 N SPEC1 FlCATlON 
DIVISION 02 

DOCUMENT P622-55B, Rev. 0 

FOR THE 

SILOS 1 AND 2 
ACCELERATED WASTE RETRIEVAL PROJECT 

“This document is the property of Fluor Fernald, Inc, prepared by Foster Wheeler Environmental 
Corporation, and is provided upon the condition that it will neither be reproduced, copied, issued to 
a third party, will be used‘solely for the intended purpose and solely for the execution review of the 
engineering and construction of the subject project” 

SUBMITTED TO: 

FLUOR FERNALD, INC. 

CONTRACT FSC624 

March 6,2000 
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SITE CONSTRUCTION 

Section Title Revision 

02060 

02220 

02225 

02300 

02302 

02325 . 

02370 

02371 

02373 

0251 0 

0251 3 

02530 

02581 , 

02630 

02722 

02731 

02924 

Aggregate 

Site Demolition 

Site Demolition 

Earthwork 

Excavation, Backfill, and Compaction for 
Utilities 

Flowable Fill 

Slope Protection and Erosion Control 

Riprap 

SeparatiodFiltration Geotextiles 

Water Distribution 

Protective Coating for Underground Water Line 

Sanitary Sewer 

Underground Ducts 

Storm Drainage 

Aggregate andor Graded-Crushed Aggregate 
Base Course 

Aggregate Surface Course 

Deleted 

0 

Del et ed 

0 

0 

Deleted 

0 

Deleted 

0 

0 

Deleted 

0 

Deleted 

0 

0 

0 

Seeding ‘ 0  

Attachment A - Inspection Summary Later 

Attachment B - Test Summary Later 

Attachment C - Submittal Summary Later 

FWENC. Silos 1 8 2 AWR PrOjeCl Rev 0, Manh6.2000 
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CONSTRUCTION SPECIFICATIONS 

DIVISION 02 - SITE CONSTRUCTION 

SILOS 1 AND 2 
ACCELERATED WASTE RETRIEVAL (AWR) 

Contract FSC 624 

“This document is the property of Fluor Fernald, Inc., prepared by Foster Wheeler 
Environmental Corporation, and is provided upon the condition that it will neither be 
reproduced, copied, issued to a third party, will be used solely for the intended purpose and 
solely for the execution rev.iew of the engineering and construction of the subject project.” 

Prepared under the supervision of Michael Stanley Hughes 
Foster Wheeler Environmental Corporation 
11 1 Union Valley Road, Oak Ridge TN 37930 

Ohio PE Number E-64652 

FWENC. Silos 1 & 2 AWR Project Rev 0. March 6.2000 
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SECTION 02220 

SITE DEMOLITION 

PART1 GENERAL 

1.1 RELATED SECTIONS 

01330 Submittal Procedures 

1.2 REFERENCES 

The publications listed below form a part of this specification to the extent referenced. 
The publications are referred to in the text by the basic designation only. 

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI) 

ANSI A1 0.6 (1 990) Demolition Operations 

1.3 GENERAL REQUIREMENTS 

Do not begin demolition until authorization is received from Foster Wheeler 
Environmental Corporation (FWENC). Remove rubbish and debris from the project site; 
do not allow accumulations inside or outside the buildings. Store materials that cannot 
be removed daily in areas specified by FWENC. 

1.4 SUBMITTALS 
0 

Submit the following in accordance with Section 01 330, "Submittal Procedures." 

SD-07 Certificates. , 

Demolition plan 

Notifications 

Notification of Demolition and Renovation forms 

Submit proposed salvage, demolition and removal procedures to FWENC for 
approval before work is started. 

SD-1 1 Closeout Submittals 

Receipts 

1.5 REGULATORY AND SAFETY REQUIREMENTS 

Comply with federal, state, and local hauling and disposal regulations. In addition to the 
requirements of the "Contract Clauses," safety requirements shall conform with 
ANSI A10.6. 

FWENC. Silos 1 8 2 AWR Project 02220-1 . Rev. 41. March 233.2000 I 
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1.6 DUST AND DEBRIS CONTROL 

Prevent the spread of dust and debris to occupied portions of the site and avoid the 
creation of a hazard in the surrounding area. Do not use water if it results in hazardous 
or objectionable conditions such as, but not limited to, ice, flooding, or pollution. 

1.7 PROTECTION 

1.7.1 Existing Work 

Protect existing work which is to remain in place, be reused, or remain the property of 
the owner. Repair items which are to remain and which are damaged during 
performance of the work to their original condition, or replace with new. Provide new 

' supports and reinforcement for existing construction weakened by demolition or removal 
work. Repairs, reinforcement, or structural replacement must have FWENC approval. 

1.7.2 Facilities 

Protect electrical and mechanical services and utilities. Where removal of existing 
utilities and pavement is specified or indicated, provide approved barricades, temporary 
covering of exposed areas, and temporary services or connections for electrical and 
mechanical utilities. 

1.8 BURNING 

Burning will not be permitted. 

1.9 REQUIRED DATA 

Demolition plan shall include procedures for coordination with other work in progress, a 
detailed description of methods and equipment to be used for each operation and of the 
sequence of operations. 

PART 2 PRODUCTS 

Not used. 

PART 3 EXECUTION 
I '  

3.1 EXISTING FACILITIES TO BE REMOVED 

3.1 .l Utilities and Related Equipment 

Perform Fluor Fernaid&, Inc.. lockout and tagout procedure. Remove existing I 
utilities as indicated on the plans. If utility lines are encountered that are not shown on 
drawings, contact FWENC for further instructions. 

M N C .  Silos 1 8 2 AWR Project 02220-2 
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3.1.2 Guardrail 0 Remove existina auardrail as directed bv FWENC. 

3.2 

3.3 

3.3.1 

3.4 

3.4.1 

0 

FILLING 

Fill holes, trenches, and other hazardous openings as indicated on the plans. 

DISPOSITION OF MATERIAL 

Title to Materials 

Except where specified in other sections, all materials and equipment removed, and not 
reused, shall become the property of the Subcontractor and shall be removed from the 
property. FWENC will not be responsible for the condition or loss of, or damage to, such 
property after contract award. Materials and equipment shall not be viewed by 
prospective purchasers or sold on the site. 

CLEANUP 

Debris and Rubbish 

Remove and transport debris and rubbish in a manner that will prevent spillage on 
streets or adjacent areas. Clean up spillage from streets and adjacent areas. 

END OF SECTION 
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. SECTION 02300 

EARTHWORK 

1 .I 

I .2 

PART1 GENERAL 

RELATED SECTIONS 

01 330 Submittal Procedures 

02302 

02530 Storm Drainage Systems 

02924 Seeding 

Excavation, Backfill, and Compaction for Utilities 

I .  

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. 
The publications are referred to in the text by basic designation only. 

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

ASTM C 136 (1 996a) Sieve Analysis of Fine and Coarse Aggregates 

ASTM D 698 (1 998) Laboratory Compaction Characteristics of Soil 
Using Standard Effort (12,400 ft-lbfku. ft). 

ASTM D 1556 

ASTM D 2487 

ASTM D 2922 

ASTM D 2937 

ASTM D 3017 

FWENC. Silos 1 8 2 AWR Project 

(1990; R 1996) Density and Unit Weight of Soil in Place 
by the Sand-Cone Method 

(1 998) Classification of Soils for Engineering Purposes 
(Unified Soil Classification System) . 

(1996) Density of Soil and Soil-Aggregate in Place by 
Nuclear Methods (Shallow Depth) 

(1 994) Density of Soil in Place by the Drive-Cylinder 
Method 

(1 988; R 1996el) Water Content of Soil and Rock in 
Place by Nuclear Methods (Shallow Depth) 

000104 
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1.3 

' 1.3.1 

1.3.2 

1.3.3 

DEFINITIONS 

Satisfactory Materials 

Satisfactory materials shall comprise any materials classified by ASTM D 2487 as GW, 
GP, GM, GC, SW, SP, SM, CL,.ML, or CH. Satisfactory materials for grading shall be 
comprised of stones less than 4 inches. 

Unsatisfactory Materials 

Materials which do not comply with the requirements for satisfactory materials are 
unsatisfactory. Unsatisfactory materials also include man-made fills; trash; refuse; 
backfills from previous construction; and material classified as satisfactory which 
contains root and other organic matter or frozen material. FWENC shall be notified of 
'any contaminated ,materials.. . 

Degree of Compaction 

Degree of compaction required is expressed as a percentage of the maximum density 
obtained by the test procedure presented in ASTM D 698 abbreviated as a percent of 
laboratory maximum density. 

1.3.4 Topsoil 

V L - S e e  Section 
02924. "Seedina." 

1.4 SUBMllTALS 

The following shall be submitted in accordance with Section 01330, "Submittal 
Procedures." 

SD-08 Statements 

Earthwork; 

Procedure and location for disposal of unused satisfactory material. Proposed 
source of borrow material. 

SD-09 Reports 

Testing; 

Within 24 hours of conclusion of physical tests, 2 copies of test results. 

SD-13 Certificates 

Testing; 

Qualifications of the commercial testing laboratory. 
00010s 
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SD-18 Records 

Earthwork; 

Notification of encountering rock in the project. Advance notice on the 
opening of excavation or borrow areas. Advance notice on shoulder 
construction for rigid pavements. 

1.5 CLASSIFICATION OF EXCAVATION 

I C 1  "B 
I.". I .. 

*All excavation shall be unclassified. 

1.6 BLASTING 

Blasting shall not be permitted. 

1.7 USE OF EXCAVATED MATERIALS 

Unsatisfactory materials removed from excavations shall be disposed of in chgwted 
accordance with W E N C  direction- . Satisfactory material 
removed from excavations shall be used, insofar as practicable, in the construction.of 
fills, embankments, subgrades, shoulders, bedding as backfill, and for similar purposes. 
m E x c e s s  material shall be tranworted to 
d s p w h h d e s i g n a t e d  areas approved for surplus material storage or designated 
waste areas as directed. Coarse rock from excavations shall be 
-transported to a designated location. No excavated material shall be 
disposed of to obstruct the flow of any stream, endanger a partly finished structure, 
impair the efficiency or appearance of any structure, or be detrimental to the completed 

. work in any way. 

FWENC. Silos 1 8 2 AWR Project 
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PART2 PRODUCTS 

Not Applicable. 

PART 3 EXECUTION 

3.1 STRIPPING OF TOPSOIL 

. .  
W S t r i D D i n q  
of topsoil shall be as specified in Section 02924. "Seeding." 

. .  

3.2 GENERAL EXCAVATION 

The Subcontractor shall perform excavation of every type of material encountered within 
the limits of the project to the lines, grades, and elevations indicated and as specified. 
Grading shall be in conformity with the typical sections shown and the tolerances 
specifiedh Paragraph 3.449, "Subgrade Preparationhtskwg.'' Satisfactory excavated 
materials shall be transported to and placed in fill or embankment within the limits of the 
work. Unsatisfactory materials encountered within the limits of the work shall be 

satisfactory materials as directed. Such excavated material and the satisfactory material 
ordered as replacement shall be included in excavation. Surplus satisfactory excavated 
material not required for fill or embankment shall be fi 
x t r a n s p o r t e d  to a desianated location. 
Unsatisfactory excavated material shall be 
afeastransported to a desianated location. During construction, excavation and fill shall 
be performed in a manner and sequence that will provjde proper drainage at all times. 
Material required for f i l l  or embankment in excess of that produced by excavation within 
the grading limits shall be excavated from the borrow areas indicated or from other 
approved areas selected by FWENC as specified. 

I 

excavated below grade, transported to a designated location, and replaced with I 

3.2.1 Ditches&&es , and Channel Changes I 
Excavation of ditches+y#ef+ and channel changes shall be accomplished by cutting 
accurately to the cross sections, grades, and elevations shown. 
S E x c e s s i v e  open ditch or gutter excavation 
shall be backfilled with satisfactory, thoroughly compacted. material or with suitable 
stone or cobble to grades shown. Material excavated shall be disposed of as shown or 
as directed, except that in no case shall material be deposited less than 4 feet from the 
edge of a ditch. The Subcontractor shall maintain excavations free from detrimental 
quantities of leaves, brush, sticks, trash, and other debris until final acceptance of the 
work. 
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3.2.2 Drainage Structures 0 Excavations shall be made to the lines, grades, and elevations shown, or as directed. 
Trenches and foundation pits shall be ofsufficient size to permit the placement and 
removal of forms for the full length and width of structure footings and foundations as 
shown. Rock or other hard foundation material shall be cleaned of loose debris and cut 
to a firm, level, stepped, or serrated surface. Loose disintegrated rock and thin strata 
shall be removed. 

3.43 OPENING AND DRAINAGE OF EXCAVATION 

The Subcontractor shall notify FWENC 48 hours in advance of the opening of any 
excavation. Except as otherwise permitted, excavation areas shall be excavated 
providing adequate drainage. ’ Excess material shall 
be transported to designated 
The Subcontractor shall ensure that excavation of any area, operation of borrow pits, or 
dumping of spoil material results in minimum detrimental effects on natural 
environmental conditions. 

I 

areas or otherwise disposed of as directed. 

3.54 

3.63 

Excavations shall be kept dry durina subarade preparation and continuallv thereafter 
until the structure to be built or the pioe to be installed therein is completed. The 
subcontractor shall be responsible for all damaae incurred to the drainaae facilities as a 
result of dewaterina operations. All piDe or conduits shall be left clean and free of 
sediment. 

Excavation shall be sloDed to sumps’and/or araded to drain. Excavations are to be kept 
free of standina water. 

Surface water shall be diverted or otherwise Drevented from enterina excavated areas or 
trenches to the areatest extent practical. 

GRADING AREAS I 

I 
. .  . .  Where indicated, satisfactory 

excavated material from on-site shall be pkincorporateded in embankments, fills, and - 

required backfills. . 

STRUCTURAL BACKFILL I 
Backfill placed w&b--5 ft. to any and all types of structures shall be placed and 
compacted to at least 95 percent laboratory maximum density P 
]to prevent wedging action 
or eccentric loading upon or against the structure. Ground surface on which backfill is to 
be placed shall be prepared as specified in f i  
Q I - F n D P a r a a r a D h  3.6. “PreDaration of Ground Surface for I 

000108 
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Embankments." Compaction requirements for backfill materials shall also conform to the 
applicable portions of Paragraph 3 . X ,  "Preparation of Ground Surface for Embankments,' 
Paragraph 3.87, "Embankments," Paragraph 3.B&"Subgrade Preparation," Section 
02530, "- Sanitay Sewer;" and Section 02302, "Excavation, 
Backfill, and Compaction for Utilities." Compaction shall be accomplished by sheepsfoot 
rollers, pneumatic-tired rollers, steel-wheeled rollers, vibratory compactors, or other 
approved equipment. 

3.25 PREPARATION OF GROUND SURFACE FOR EMBANKMENTS 

3.X.1 General Requirements 

Ground surface on which fill is to be placed shall be stripped of live, dead, or decayed 
vegetation, rubbish, debris, and other unsatisfactory material; plowed, disked, or 
otherwise broken up, pulverized; moistened or aerated as necessary; thoroughly mixed; 
proof rolled steel wheel roller. Compaction shall be accomplished by sheepsfoot rollers, 
pneumatic-tired rollers, steel-wheeled rollers, vibratory compactors, or other approved 
equipment. The prepared ground surface shall be scarified and moistened or aerated as 
required just prior to placement of embankment materials to ensure adequate bond 
between embankment material and the prepared ground surface. 

. 

3.X.2 Frozen Material 

Embankment shall not be placed on a foundation which contains frozen material, or 
which has been subjected to freeze-thaw action. . This prohibition encompasses all 
foundation types, including the natural ground, all prepared subgrades (whether in an 
excavation or on. an embankment) and all layers of previously placed and compacted 
earth fill which become the foundations for successive layers of earth fill. work, or during 
periods of temporary shutdowns, such as, but not limited to, nights, holidays, that is 
acceptable to FWENC and replaced with new material. FWENC may elect to use 
average daily air temperatures, and/or physical observation of the soils for his 
determination. Embankment material shall not contain frozen clumps of soil, snow, or 
ice. 

0 

3.87 EMBANKMENTS 

3.87.1 Earth Embankments 

Earth embankments shall be constructed from satisfactory materials free of organic or 
frozen material and rocks with any dimension greater than 3 inches. The material shall 
be placed in successive horizontal layers of loose material not more than 8 inches in 
depth. Each layer shall be spread uniformly on a soil surface that has been moistened 
or aerated as necessary, and scarified or otherwise broken up so that the fill will bond 
with the surface on which it is placed. After spreading, each layer shall be plowed, 
disked, or otherwise broken up; moistened or aerated as necessary; thoroughly mixed; 
and compacted to at least 98 percent laboratory maximum density under buildings and 
structures . A-ef 95 percent laboratory maximum density feF 
w i n  araveled drive areas. Compaction requirements for the upper 
portion of earth embankments forming subgrade for pavements shall be identical with 
those requirements specified in Paragraph 3.9, "Subgrade Preparation." Compaction 
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shall be performed using sheepsfoot rollers, pneumatic-tired rollers, steel-wheeled 
rollers, or other approved equipment. 

I 
I 

3.98 SUBGRADE PREPARATION 

3.Q8.1 Construction 

Subgrade shall be shaped to line, grade, and cross section, and compacted as specified. 
This operation shall include plowing, disking, and any moistening or aerating required to 
obtain specified compaction. Soft or otherwise unsatisfactory material shall be removed 
and replaced with satisfactory excavated material or other approved material as 
directed. Rock encountered in the cut section shall be exhvated to a depth of 6 inches 
below finished grade for the subgrade. Low areas resulting from removal of 
unsatisfactory material or excavation of rock shall be brought up to required grade with 
satisfactory materials, and the entire subgrade shall be shaped to line, grade, and cross 
section and compacted as specified. The elevation of the finish subgrade shall not vary 
more than 0.1 0 foot from the established grade and cross section. 

3.98.2 Compaction I 

I 
I 

Compaction shall be performed using sheepsfoot rollers, pneumatic-tired rollers, steel- 
wheeled rollers, or other approved equipment. Except for -building 
foundations, each layer of the embankment shall be compacted to at least 95 percent of 
laboratory maximum density. -Building foundations shall be 
compacted to 98 percent of laboratory maximum density. Non structural areas shall be 
proof rolled 5 passes using a steel wheel roller; 

I 3.4439 FINISHING 

The surface of excavations, embankments, and subgrades shall be finished to a smooth 
and compact surface in accordance with the lines, grades, and cross sections or 
elevations shown. ?!?: C!.? fc&&#be 

e - 1  Gutters and ditches shall be 
finished in a manner that will result in effective drainage. The surface of areas to be 
turfed shall be finished to a smoothness suitable for the application of turfing materials. 

. .  

3.111- PLACING TOPSOIL I 
On areas to receive topsoil, the soil shall be prepared per Section 02924, "Seeding." 

3.42'VJ DENSITY TESTING 

Soils testing shall be performed by FWENC's site testing Subcontractor. Field in-place 
density shall be determined in accordance with ASTM D 2922. When ASTM D 2922 is 
used, the calibration curves shall be checked and adjusted using only the sand cone 
method as described in ASTM D 1556. ASTM D 2922 results in a wet unit weight of soil 
and when using this method ASTM D 3017 shall be used to determine the moisture 
content of the soil. The calibration curves furnished with the moisture gauges shall also 

i, 
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be checked along with density calibration checks as described in ASTM D 3017; the 
calibration checks of both the density and moisture gauges shall be made at the 
beginning of a job on each different type of material encountered and at intervals as 
directed by FWENC. ASTM D 2937, Drive Cylinder Method shall be used only for soft, 
fine-grained, cohesive soils. When test results indicate, as determined by FWENC, that 
compaction is not as specified, the material shall be reworked& to meet specification 
requirements. FWENC shall administer two density test per compaction area to support 
the earthwork Subcontractor. However, the third and subsequent tests shall be at the 
expense of the earthwork Subcontractor. Inspections and test results shall be certified 
by a registered professional civil engineer. These certifications shall state that the tests 
and observations were performed by or under the supervision of FWENC and that the 
results are representative of the materials or conditions being certified by the tests. The 
following number of tests, if performed at the appropriate time, will be the minimum 
acceptable for each type operation. 

Fill and Backfill Material Gradation (By Site Testing Subcontractor) 

I 

I .  

3.421.1 

One test per 5000 cubic yards stockpiled or in-place source material. Gradation of fill 
and backfill material shall be determined in accordance with ASTM C 136. 

3.42B.2 In-Place Densities (By Site Testing Subcontractor) I 
a. One test per 5000 square feet, or fraction thereof, of each lift of fill or backfill areas 

compacted by other than hand-operated machines. 

b. One test per 1000 square feet, or fraction 'thereof, of each lift of fill or backfill areas 
compacted by hand-operated machines. 

3.42B.3 Check Tests on In-Place Densities (By Site Testing Subcontractor) I 
When ASTM D 2922 is used, in-place densities shall be checked by ASTM D 1556 as 
follows: 

a. One check test per lift for each 15,000 square feet, or fraction thereof, of each lift of 
f i l l  or backfill compacted by other than hand-operated machines. 

b. One check test per lift for each 3000 square feet, of fill or backfill areas compacted 
by hand-operated machines. 

3.42YJ.4 Moisture Contents (By Earthwork Subcontractor in process of working the area) I 
In the stockpile, excavation, or borrow areas, the Subcontractor will perform a minimum 
of two tests per type of material or source of material being placed during stable weather 
conditions. During unstable weather, tests shall be made as dictated by local conditions 
and approved by FWENC. 

3.42B.5 Optimum Moisture and Laboratory Maximum Density (By Site Testing 
Subcontractor in conjunction with densities) 

Tests shall be made for each type material or source of material including borrow 
material to determine the optimum moisture and laboratory maximum density values. 
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One representative test per 500 cubic yards of fill and backfill, or when any change in 
material occurs which may affect the optimum moisture content or laboratory maximum 
density. 

3.QLl.6 Tolerance Tests for Subgrades I 

I Continuous checks on the degree of finish specified in 
PRWMKKWParaaraph 3.9. "Subarade Preparation" shall be made during 
construction of the subgrades. 

3.432 SUBGRADE AND EMBANKMENT PROTECTION I 
During construction, embankments and excavations shall be kept shaped and drained. 
Ditches and drains along subgrade shall be maintained to drain effectively at all times. 
The finished subgrade shall not be disturbed by traffic or other operation and shall be 
protected and maintained by the Subcontractor in a satisfactory condition until ballast, 
subbase, base, or pavement is placed. The storage or stockpiling of materials on the 
finished subgrade will not be permitted. No subbase, base course, ballast, or pavement 
shall be laid until the subgrade has been checked and approved, and in no case shall 
subbase, base, surfacing, pavement, or ballast be placed on a muddy, spongy, or frozen 
subgrade. 

FWENC, Silos 1 8 2 AWR Project 
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SECTION 02302 

EXCAVATION, BACKFILLING, AND COMPACTING FOR UTILITIES 

PART1 GENERAL 

1.1 RELATED SECTIONS 

01 330 Submittal Procedures 

02730 Slope Protection and Erosion Controls 

82373 ‘ s y  
02924 Seeding 

1.2 REFERENCES 

The publications listed below f o h  a part of this specification to the extent referenced. 
The publications are referred to in the text by the basic designation only. 

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

ASTM C 33 

ASTM C 76 

Standard Specification for Concrete Aggregates 

(1 997) Reinforced Concrete Culvert, Storm Drain, and 
Sewer Pipe 

ASTM D 698 (1 991) Laboratory Compaction Characteristics of Soil 
Using Standard Effort (12,400 ft-lbf/ft (600 kN-m/m)) 

ASTM D 1556 

ASTM D 2487 

ASTM D 2774 

(1990;R 1996) Density and Unit Weight of Soil in Place * 

by the Sand-Cone Method 

(1 993) Classification of Soils for Engineering Purposes 
(Unified Soil Classification System) 

(1 994) Standard Practice for Underground Installation of 
Thermoplastic Pressure Piping 

OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION (OSHA) 

29 CFR 1926 Occupational Safetv and Health Administration (OSHA 
Subpart P - Excavations 

OHIO DEPARTMENT OF TRANSPORTATION (ODOT) 
I 

I 
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ODOT 304 (1 997) Construction and Material Soecifications, 

Aaareaate Base 

1.3 

1.3.1 

1.3.2 

1.3.3 

1.3.4 

1.3.5 

1.3.6 

1.3.7 

DEFINITIONS 

Backfill 

Material used in refilling, a cut, trench or other excavation. 

Cohesive Materials 

Soils classified by ASTM D 2487 as GC, SC, ML, CL, MH, and CH. Materials classified 
as GM and SM will be identified as cohesive only when fines have a plasticity index 
greater than zero. 

Cohesionless Materials 

Soik classified by ASTM D 2487 as GW, GP, SW, and SP. Materials classified as GM 
and SM will be identified as cohesionless only when the fines have a plasticity index of 
zero. 

Compaction 

The process of mechanically stabilizing a material by increasing its density at a 
controlled moisture condition. "Degree of Compaction" is expressed as a percentage of 
the maximum density obtained by the test procedure described in ASTM D 698 for 
general soil types. 

Granular Pipe Bedding 

A dense, well-graded aggregate mixture of sand, gravel, or crushed stone (mixed 
individually, in combination with each other, or with suitable binder soil) placed on a 
subgrade to provide a suitable foundation for pipe. Granular bedding material may also 
consist of poorly graded sands or gravels where fast draining soil characteristics are 
desired. 

In-Situ Soil 

Existing in place soil. 

Lift 

A layer (or course) of soil placed on top of subgrade or a previously prepared or placed 
soil in a fill or backfill. 
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. 1.3.8 Porous Fill 

A granular soil material having a large void ratio when placed and compacted, allowing a 
free flow of fluid to or from the surrounding soil, with no more than 10 percent of the 
material passing the 1/2 inch. 

1.3.9 Refill 

Material placed in excavation to correct overcut in depth. 

1.3.10 Rock 

Solid homogeneous interlocking crystalline material with firmly cemented, laminated, or 
foliated masses or conglomerate deposits, neither of which can be removed without 
systematic drilling and blasting, drilling and the use of expansion jacks or feather 
wedges, or the use of backhoe-mounted pneumatic hole punchers or rock breakers; also 
large boulders, buried masonry, or concrete other than pavement exceeding 1/2 cubic 
yard in volume. 

1.3.1 1 Topsoil 

In natural or undisturbed soil formations, the fine-grained, weathered material on the 
surface or directly below any loose or partially decomposed organic matter. Topsoil may 
be a dark-colored, fine, silty, or sandy material with a high content of well-decomposed 
organic matter, often containing traces of the parent rock material. Topsoil shall'conform 
to specifications in Section 02924, "Seeding." 

a 0 
1.3.12 Unyielding Material 

Rock rib, ridge, rock protrusion, or soil with cobbles in the trench bottom requiring a 
covering of finer grain material or special bedding to avoid bridging in the pipe or 
conduit . 

1.3.1 3 Unsatisfactory Material 

In-Situ soil or other material which can be identified as having insufficient strength 
characteristics or stability to carry intended loads in the trench without excessive 
consolidation or loss of stability. Also backfill material which contains refuse, frozen 
material, large rocks, debris, soluble particles, and other material which could damage 
the pipe or cause the backfill not to compact. Materials classified as PT, OH, or OL by 
ASTM D 2487 are unsatisfactory. 

1.3.14 Unstable Material 

Material in the trench bottom which lacks firmness to maintain alignment and prevent 
joints from separating in the pipe, conduit, or appurtenance structure during backfilling. 
This may be material otherwise identified as satisfactory which has been disturbed or 
saturated. 0 1.4 SUBMITTALS ' 
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Submit the following in accordance with Section 01 330, "Submittal Procedures." 

SD-06 Test Reports 
0 

Underdrainage backfill material tests 

Concrete tests 

Trench backfill material tests 

Pipe bedding material tests 

Topsoil tests 

Test for moisture-density relation 

Density and moisture tests 

SD-07 Certificates 

' Shoring and sheeting plan 

Dewatering plan 

SD-11 Closeout Submittals 

As-built drawings' 

1.5 REGULATORY RE.QUIREMENTS 

Materials and workmanship specified shall be in accordance with the referenced articles, 
sections, and paragraphs of the standard except that contractual and payment 
provisions do not apply. 

- 

1.6 DELIVERY, STORAGE, AND HANDLING 

Deliver and store materials in a manner to prevent contamination, segregation, freezing, 
and other damage. Store synthetic fiber filter fabric to prevent exposure to direct 
sunlight. 

1.7 PROTECTION 

1.7.1 Dewatering Plan 

Base on site surface and subsurface conditions, available soil and hydrological data. 

1.7.2 Utilities 

Movement of construction machinery and equipment over pipes and utilities during 
construction shall be at the Subcontractor's risk. For work immediately adjacent to or for 
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excavations exposing a utility or other buried obstruction, excavate by hand. Start hand 
excavation on each side of the indicated obstruction and continue until the obstruction is 
uncovered or until clearance for the new grade is assured. Support uncovered lines or 
other existing work affected by the contract excavation until approval for backfill is 
granted by FWENC. Report damage to utility lines or subsurface construction 
immediately to FWENC. 

1.8 QUALITY ASSURANCE 

1.8.21 Dewatering Plan 

Describe methods for removing collected water from open trenches and diverting 
surface water or piped flow away from work area. 

1.8.32 Test for moisture-density relation I 
Submit 7 days prior to commencing utility excavation. 

1.8.43 Topsoil tests 

a 

Submit topsoil tests per Section 02924, "Seeding;" verifying conformance to required 
parameters prior to commencing seeding operations. 

1.8.54 Density and moisture tests I 
Submit field test data not listed above sufficiently in advance of construction so as not to 
delay work. Submit within 14 days of test date. 

PART 2 PRODUCTS 

2.1 SOIL MATERIALS 

Provide soil materials as specified below free of debris, roots, wood, scrap material, 
vegetable matter, refuse, soft unsound particles, ice, or other deleterious and 
objectionable materials. 

2.1.1 Backfill 

Bring trenches to grade indicated on the drawings using material excavated on the site 
of this project. This material will be considered unclassified and no testing other than for 
compaction will be required before use as backfill. 

000¶.17 
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2.1.2 

2.1.3 

2.1.4 

Sand 

Clean, coarse-grained sand classified as SW or SP by ASTM D 2487 for bedding and 
backfill. 

Gravel 

Clean, coarsely graded natural gravel, crushed stone or a combination thereof having a 
classification ef-GW-in accordance with ODOT -% for bedding and 
backfill. 

I 

Backfill for Underdrainage Systems 

Clean sand, crushed rock, or gravel meeting the following requirements: 

a. 
. .  

Perforated or Slotted-Wall Pipe: Backfill meeting requirements of Type I material 
as specified in Table 1. 

b. Any Type Drain Used With Filter Fabric: Clean gravel or crushed stone or gravel 
conforming to ASTM C 33 coarse aggregate grading size 57, 67, or 7. 

TABLE 1 

ASTM D 422 
Sieve Size 

Type I 
Gradation E 11 

ASTM C 33 

Percent Passing 

2.1.5 

a. 

b. 

432-inches 
1 inch 
3/83 inch 
No. 4 
No. 
NO. 4402JjQ 

-mJ 
-70 - 100 
44050 - 90 

-30 - 60 
4a2-3233 
O-WU 

Pipe Bedding 

TABLE 02302-1 UTILITY EARTHWORK REFERENCES 

PIPE MATERIALS SOIL MATERIALS REFERENCE INSTALLATION REF. 

Concrete Culvert Pipe ASTM C 76 ACPA 01 -1 03 
(Reinforced) 
ASTM D 2774, except bedding 
shall be SW or SP and all material 
surrounding pipe shall have 
maximum particle size of '/z inch 

Polyvinyl Chloride (PVC) ASTM D 2774 

Provide material for pipe bedding as indicated. 
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' 2.2 FILTERFABRIC 

Provide a pervious sheet of polyester, nylon, or polypropylene filaments woven, spun 
bonded, fused, or otherwise manufactured into a nonraveling fabric with uniform 

" I "  Q711 "C> -1 

thickness and  strength.^ . .  
. "  

2.3 BURIED WARNING AND IDENTIFICATION TAPE 

Polyethylene plastic warning tape manufactured specifically for warning and 
identification of buried utility lines. Provide tape on rolls, 3 inch minimum width, color 
coded as specified below for the intended utility with warning and identification imprinted 
in bold black letters continuously over the entire tape length. Warning and identification 
to read, "CAUTION, BURIED (intended service) LINE BELOW" or similar wording. Color 
and printing shall be permanent, unaffected by moisture or soil. 

~ 

Warnina Tape Color Codes 

Red: Buried Electric Line Below 
Orange: 

Blue: Buried Water Line Below 
Green: Buried Sewer Line Below 

Buried Telephone or Other VoidData 
Communications Line Below 

' 0 PART3 EXECUTION 

3.1 PROTECTION 

3.1 .l Shoring and Sheeting 

Provide shoring and sheeting<where indicated. 

3.1.2. Drainage 

Surface water shall be directed away from excavation and construction sites so as to 
prevent erosion and undermining of foundations. Diversion ditches, dikes and grading 
shall be provided and maintained as necessary during construction. Excavated slopes 
and backfill surfaces shall be protected to prevent erosion and sloughing. Excavation 
shall be performed so that the site and the area immediately surrounding the site and 
affecting operations at the site shall be continually and effectively drained. 

3.1.3 Dewatering 

Groundwater flowing toward or into excavations shall be controlled to prevent sloughing 
of excavation slopes and walls, boils, uplift and heave in the excavation and to eliminate 
interference with orderly progress of construction. French drains, sumps, ditches or 
trenches will not be permitted within 3 feet of the foundation of any structure, except with 
specific written approval, and after specific contractual provisions for restoration of the 
foundation area have been made. Control measures shall be taken by the time the 
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3.1.5 
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excavation reaches the water level in order to maintain the integri,ty of the in situ 
material. 

Excavations shall be kept dry during subgrade preDaration and continuallv thereafter 
until the structure to be built or the pipe to be installed therein is ComDleted. The 
subcontractor shall be responsible for all damage incurred to the drainaae facilities as a 
result of dewatering operations. All pipe or conduits shall be left clean and free of 
sediment. 

Excavation shall be sloDed to sumps and/or araded to drain. Excavations are to be keDt 
free of standina water. 

Surface water shall be diverted or otherwise prevented from entering excavated areas or 
trenches to the greatest extent practical. Anv water accumulatina in excavated areas 
shall be pumped to the nearest'ditch or channel discharaing to the sediment basin or 
sediment traD. 

Operate the dewatering system continuously until construction work below existing water 
levels is c o m p l e t e . 5  

Underground Utilities 

Location of the existing utilities indicated is approximate. The Subcontractor shall 
physically verify the location and elevation of the existing utilities indicated prior to 
starting. construction. At the completion of construction, all drawings shall be red-lined 
"as-built" and fowarded to W E N C  for approval. 

Structures and Surfaces 

Protect newly backfilled areas and adjacent structures, slopes, or grades from traffic, ' 

erosion settlement, or any other damage. Repair and reestablish damaged or eroded 
grades and slopes and restore surface construction prior to acceptance. Protect existing 
streams, ditches, and storm drain inlets from water-borne soil by means of filter fabric 
and rip-rap protection as indicated on the contract drawings. Perform work in 
accordance with requirements specified in Section 02370, "Slope Protection and Erosion 
Control." 

* 

3.1 5 1  Disposal of Excavated Material 

Dispose of excavated material so that it will not obstruct the flow of runoff, streams, 
endanger a partly finished structure, impair the efficiency or appearance of any facilities, 
or be detrimental to the completed work. 

3.1.6 Channels and Ditches 

Construct (rip-rap) rock protection in areas indicated to the lines and thicknesses 
. specified. Pla'ce riprap on a layer of filter fabric. 

3.2 SURFACE PREPARATION 

M N C .  Silos 1 8 2 AWR Project 
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0 3.2.1 Stockpiling %pse+l 

Strip suitable soil from the site where excavation~or grading is indicated and stockpile 
separately from other excavated material. Material unsuitable for use as topsoil shall be 
stockpiled and used for backfilling. Locate topsoil so that the material can be used 
readily for the finished grading. Where sufficient existing topsoil conforming to the 
material requirements is not available on site, provide borrow materials suitable for use 
as topsoil. Protect topsoil and keep in segregated piles until needed. 

Stockpiles that are to be inactive for a period of 45 davs or more shall be stabilized with 
a crustina aaent within 7 calendar davs of last activitv. Slopes on StockDiles mav not 

shaDed with a drainaae pitch of at least 2% on all areas. The perimeter of the pile shall 
have proper sediment controls (e.a. silt fence) 

Differina materials shall be separated with dividers. or stockpiled separatelv to prevent 
mixina. Surface water shall be directed awav from stockpile areas to prevent 
deterioration of materials. 

7 

The around surface at stockpile locations shall be cleared and arubbed. Suitable and 

shall be protected from contamination. 
1 

3.3 GENERAL EXCAVATION AND TRENCHING 

Keep excavations free from water while construction is in progress. Notify FWENC 
immediately in writing if it becomes necessary to remove rock or hard, unstable, or 
otherwise unsatisfactory material to a depth greater than indicated- 

e#bptp+;Excavate ledge rock, boulders, and other unyielding material to an 
overdepth at least 6 inches below the bottom of the pipe unless otherwise indicated or 
specified. Blasting will not be permitted. Use bedding material placed in 6 inch 
maximum layers to refill overdepths to the proper grade. At the Subcontractor's option, 
the excavations may be cut to an overdepth of not less than 4 inches and refilled to 
required grade as specified. Grade bottom of trenches accurately to provide uniform 
bearing and support for each section of pipe on undisturbed soil, or bedding material as 
indicated or specified at every point along its entire length except for portions where it is 
necessary to excavate for bell holes and for making proper joints. Dig bell holes and 
depressions for joints after trench has been graded. Dimension of bell holes shall be as 
required for properly making the particular type of joint to ensure that the bell does not 
bear on the bottom of the excavation. Trench dimensions shall be as indicated. 

0 

3.3.1 Shoring and Sheeting 
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3.4 

3.5 

3.6 

3.7 

3.7.1 

3.7.2 

I .Excavation Drotection shall be in accordance 
f x c a v a  ti ons. . 

BEDDING 

Of materials and depths as indicated for utility lines and utility line structures. Place 
bedding in 6 inch maximum loose lifts. Provide uniform and continuous support for each 
section of structure except at bell holes or depressions necessary for making proper 
joints. 

BURIED WARNING AND IDENTIFICATION TAPE 

Install tape in accordance with FWENC design drawings except as modified herein. 
Bury tape at the depth indicated on FWENC design drawings. 

BACKFILLING 

Construct backfill in two operations (initial and final) as indicated and specified in this 
section. Place initial backfill in 12-inch maximum loose lifts to one foot above pipe 
unless otherwise specified. Ensure that initially placed material is tamped firmly under 
pipe haunches. Bring up evenly on each side and along the full length of the pipe 
structure. Ensure that no damage is done to the utility or its protective coating. Place 
the remainder of the backfill (final backfill) in 12-inch maximum loose lifts unless 
otherwise specified. Compact each loose lift as specified in the paragraph entitled 
"General Compaction" before placing the next lift. Do not backfill in freezing weather or 
where the material in the trench is already frozen or is muddy, except as authorized by 
FWENC. Provide a minimum cover from final grade as shown on FWENC design 
drawings for water piping and for sewer lines. Where settlements greater than the 
tolerance allowed herein for grading occur in trenches and pits due to improper 
compaction, excavate to the depth necessary to rectify the problem, then backfill and 
compact the excavation as specified herein and restore the surface to the required 
elevation. Coordinate backfilling with .testing of utilities. 

- 

' 

COMPACTION 

Use hand-operated, plate-type, vibratory, or other suitable hand tampers in areas not 
accessible to larger rollers or compactors. Avoid damaging pipes and protective pipe 
coatings. Compact material in accordance with the following unless otherwise specified. 
If necessary, alter, change, or modify selected equipment or compaction methods to 
meet specified compaction requirements. 

Compaction of Material in Subcuts or Overexcavations 

In rock, compact to 95 percent of ASTM D 698 maximum density. In stable soils, 
compact to 95 percent of ASTM D 698 maximum density. 

Compaction of Pipe and Conduit Bedding 

In rock, compact to 95 percent and in soil, compact to 95 percent of ASTM D 698 
maximum density. 
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3.7.3 Compaction of Backfill 

Compact initial backfill material surrounding pipes, cables, conduits, or ducts, to 95 
percent of ASTM D 698 maximum density except where bedding and backfill are  the 
s a m e  material. Where bedding and backfdl a r e  the s a m e  material, compact initial 
backfill to the density of the bedding. Under a r e a s  to be seeded or sodded, compact 
succeeding layers of final backfill to 92 percent of ASTM D 698 maximum density. 

. 3.8 RIP-RAPCONSTRUCTION ' 

Construct rip-rap on filter fabric in the a reas  indicated. 

. 3.8.1 Preparation 

Trim and dress indicated a reas  to conform to cross  sections, lines and  grades shown 
within a tolerance of 0.1 foot. 

3.8.2 Bedding Placement 

Spread filter fabric on  prepared subgrade as indicated. 

3.8.3 Stone Placement 

Place rock for rip-rap on prepared bedding material to produce a well graded mass  with 
the minimum practicable percentage of voids in conformance with lines and grades 
indicated. Distribute larger rock fragments, with dimensions extending the full depth of 
the rip-rap throughout the entire mass  and eliminate "pockets" of small rock fragments. 
Rearrange individual pieces by mechanical equipment or by hand as necessary to obtain 
the distribution of fragment sizes specified above. ' 

3.9 FINISH OPERATIONS 

3.9.1 Grading 

Finish to grades indiwted within one-tenth of a foot. Provide sod or  topsoil in areas to 
be seeded or sodded as indicated. Grade a reas  to drain water away from structures. 
Grade existing grades that a r e  to remain but have  been disturbed by ttie Subcontractor's 
operations. 

3.9.2. Spreading Topsoil 

Clear areas to receive topsoil for the finished surface of materials that would interfere 
with planting and maintenance operations. Scarify subgrade as specified in Section 

dry, or in other conditions detrimental to seeding, planting, or grading. 
0 2 9 X v  +?E+, "Seeding." Do not place topsoil when the subgrade is frozen, extremely wet or 

3.9.3 Disposition of Surplus Material 

Surplus or other soil material not required or suitable for filling, backfilling, or grading 
shall be disposed of per  FWENC directions. 
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02302-1 1 Rev. 1. March 24,2000 I FWENC. Silos 1 8 2 AWR Project 



3 0 8 8  

3.9.4 Protection of Surfaces 

Protect newly graded areas from traffic, erosion, and settlements that may occur. Repair I 
or reestablish damaged grades, elevations, or slopes. 

3.10 FIELD QUALITY CONTROL 

Test bedding and backfill for conformance to specified requirements. Test bedding and 
backfill for moisture-density relations in accordance with ASTM D 698 as specified 
herein. Provide additional tests as specified above for each change of source. Perform 
density and moisture tests in randomly selected locations and in accordance with 
ASTM D 1556 as follows: 

a. Bedding and backfill in trenches: One test per 50 linear feet in each lift. 

b. Appurtenance structures: One test per 100 square feet or fraction thereof in each 
lift. 

END OF SECTION 

FWENC. Silos 1 8 2 AWR Project 
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SECTION 02370 

SLOPE PROTECTION AND EROSION CONTROL 

PART 1 GENERAL 

4.1 SUMMARY 

A. This section includes temporary control measures for slope protection and 
controls to reduce erosion and sedimentation through the use of erosion control 
devices . 

B. Related Sections: 
01 330 Submittal Procedures 

02300 Earthwork 

02924 Seeding 

1.2 REFERENCES 

A. American Association of State Highway and Transportation Officials (AASHTO) 

AASHTO M 288 ' Geotextile Specification for H.ighway Applications. 

B. Ohio Department of Transportation (ODOT) I 
ODOT Item 688 Construction and Material specification (1 997). 

C. Ohio Department of Natural Resources (ODNR) 

I Rainwater and Land Development, Ohio's Standard for Stormwater Management 
(1 996) 

1.3 SUBMllTALS 

The following shall be submitted in accordance with Section 01 330, "Submittal 
Procedure." 

SD-01 Data 

Manufacturer's data on silt fence. 

Manufacturer's data on erosion control matting. 

SD-06 Instructions 

Manufacturer's installation and maintenance instructions. 

FWENC, Silos 1 8 2 AWR Project 02370-1 
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1.4 PROJECT CONDITIONS 

A. Provide temporary pollution control fea.Jres to ensure that effective and 
continuous erosion control is maintained throughout the construction period. 

1.5 Quality Assurance 

Subcontractor shall inspect and evaluate the effectiveness of, need for, maintenance of, 
the control measures. Repairs shall be made within 24 hours of problem discovery. 
Inspections shall occur weekly and within 24 hours of a 0.5-inch rainfall. 

PART 2 PRODUCTS 

2.1 MATERIALS 

A. Silt Fence 

1. Geotextile Filter Fabric: Shall be made of pervious sheets of strong rot- 
proof plastic fabric meeting the requirements of AASHTO M 288 for 
Sediment Control Fabrics. 

2. Reinforcement Backing: Shall either be minimum 14-gauge steel wire 
and maximum mesh spacing of 6 inches or synthetic netting of equal 
strength. Use reinforcement backing as recommended by manufacturer 
of geotextile filter fabric. Reinforcement backing can be eliminated if post 
spacing is a maximum of 6 feet and the geotextile tensile strength is at 
least 200 pounds. 

* 

3. Posts: Shall be either wood or steel with minimum length of 4 feet. Wood 
posts shall be at least 2 inches by 2 inches of oak or similar hardwood. 
Steel posts shall be round or shaped as a “U”, ‘T’, or “C.  Steel posts 
shall have a‘minimum weight of 1.33 pounds per linear foot and shall 
have projections for fastening reinforcement to silt fence. 

4. Wire Staples: Shall be at least 9-gauge thickness with a minimum length I 
of 1 inch. 

5. A preassembled silt fence meeting the material requirements may be 
used instead of a field constructed silt fence. 

B. Erosion Control Blankets (Matting): The matting shall be made from 100% 
commercial-grade Coir yard (spun from coconut fibers) containing approximately 
45% Lignin, 55% cellulose. The erosion control blanket shall be 100% 
biodegradable within a maximum service life expectancy of 10 years for use on 
slopes of 1:l or greater and where shown on the drawings. The blanket shall 
have the following physical properties. 
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1. 

2. 

Material Content 

a. Coir Yarn: 100 percent; containing 45% Lignin, 55% Cellulose 
(approximately). 

Physical Specifications (Roll) 

a. Weight: 83.6 Ibs; 22.7 odsq. yd (approximately) 

b. Average Mesh: 0.4“ x 0.5” 

c. Open Area: 38% (approximately) 

2.2 EQUIPMENT 

The choice of equipment to’ perform erosion control operations shall be the responsibility 
of the Subcontractor. However, any equipment that results in waste, damage of 
material, or inaccurate work shall be promptly replaced. 

PART 3 EXECUTION 

3.1 PREPARATION 

A. Coordinate use of erosion control measures with requirements of Section 02300, 
“Earthwork.” Silt fences and rock check dams shall be installed as a first step in 
clearing and earthwork and maintained throughout the construction period. 

B. Temporary measures may be removed at the beginning of the workday but must 
be replaced at the end of the workday. Erosion and sediment control measures 
shall be inspected at the end of each workday. 

C. Prepare subgrade at locations to receive erosion and sediment control 
measures. Compact surface by use of hand or mechanical tamps. Replace . 
pockets of soft soil as necessary. Do not install on frozen or spongy subgrades. 

3.2 GENERAL REQUIREMENTS 

A. Existing vegetative ground cover shall not be destroyed, removed, or disturbed 
more than 14 calendar days before grading operations. 

B. Comply with local, state, and federal quality regulations for stormwater discharge. 
All pumped water shall be discharged through a siltation control device that 

- removes all visible sediment. Pumped water shall not discolor the receiving 
stream. 

C. All points of construction ingress and egress shall be protected to prevent 
tracking of mud or soil onto paved roads. Tracked mud or soil shall be removed 
by the Subcontractor at the end of each workday using shovels and brooms. 

Seed and mulch in accordance with Section 02924, “Seeding.” D. 
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3.3 SILTFENCE 

0 

A. 

B. 

C. 

D. 

Install silt fence on the downhill side of all work limits, along contours, and along I 
natural drainage areas to reduce the quantity of sediment and flow velocities to 
downstream areas. Terminate silt fences on the uphill portion of work limits at a 
distance that prevents short-circuiting around the ends of silt fence. Silt fence 
shall be constructed before upland grading begins. Install in accordance with 
ODNR and manufacturer’s recommendations. 

Posts shall have a maximum spacing of 6 feet for silt fences constructed without 
reinforcement backing, or a maximum spacing of 10 feet for silt fences 
constructed with reinforcement backing. Install posts at least 1 E feet into 
ground. Seams between sections of fencing shall be overlapped with the end 
stakes wrapped together before driving into the ground. 

Excavate trench approximately 6 inches wide and 6 inches deep upslope from 
the posts. Securely fasten wire reinforcement (if used) to upslope side of posts 
using wire staples, tie wires, or hog rings. Attach geotextile filter cloth directly to 
posts and wire reinforcement backing using wire, staples, or other means 
recommended by the silt fence manufacturer. Install filter fabric so that the fabric 
height above grade is at least 2 feet and the fabric length below grade is at least 
12 inches. Do not use fabric with defects, rips, holes, deterioration or other types 
of damage. Backfill trench and compact soil. 

Install reinforced silt fencing in accordance with the Ohio Department of Natural 
Resource (ODNR) around catch basin. 

3.4 EROSION CONTROL BLANKETS (MATTING) 

A. Erosion Control Blankets (Matting) 

1. Install in accordance with ODNR and manufacturer’s recommendations. 
, All blankets shall be properly anchored with wire staples and wood stakes 
in patterns and sizes recommended by manufacturer. Bury edges in . 
6-inch deep trench, rake area smooth, and seed. 

2. Erosion control blanket shall be used on all slopes steeper than 4H:lV 
and at all ditch inverts to a ditch depth of 1 foot. 

B. Shape waterway, channel, and slope areas to require shape and grade. Prepare 
seedbed in accordance with Section 02924, “Seeding.” 

3.5 ADJUSTING 

A. Remove accumulated sediment, debris, and obstructions as necessary from 
ditches and the channels as directed by the Construction Manager. In no case 
shall sediment reduce the available depth in the ditches and channels to less 
than one-third the depth shown on the Construction Drawings. 

B. Remove accumulated sediment from the sediment trap before available depth is 
reduced to one-half its design depth. 
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C. Removal of Temporary Control Facilities 

1. Erosion control facilities shall be removed after the disturbed areas are 
stabilized and established with grass or other measures approved by 
FWENC. 

2. Erosion control matting is to be left in place following the establishment of 
vegetative cover and the completion of disturbance activities. Removal of 
the matting will negatively effect the vegetative cover. Erosion control 
matting should be made of biodegradable materials eliminating the need 
for removal. 

3.6 MAINTENANCE 

A. The Subcontractor shall maintain an erosion control checklist and an erosion 
control inspection log. Inspection records shall be maintained in proper order at 
the project site until after the  construction is completed and accepted. Inspection 
records shall be given to FWENC. 

6. Inspect erosion control devices immediately after each rainfall, at least daily 
during prolonged rainfall and weekly during dry periods. Remove sediment 
deposits after each storm event. Repair or replace damaged devices as 
necessary. 

C. Silt is to be removed from diversion ditches and-silt fence as needed and at the 
end of construction. 

END OF SECTION 
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SECTION 02373 

SEPARATION/FILTRATlON GEOTEXTILE 

PART1 GENERAL 

1 .I 

1.2 

1.3 

1.4 

RELATED SECTIONS 

01 330 Submittal Procedures 

02300 Earthwork 

I €I270273122 , areaate 
Surface Course 

REFERENCES 

The publications listed below form a part of the specification to the extent referenced. 
The publications are referred to in the text by basic designation only. 

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

ASTM D 4354 (1 996) Sampling of Geosynthetics for Testing 

ASTMD4759 . (1988; R 1996) Determining the Specification 
Conformance of Geosynthetics 

SUBMllTALS 

The following shall be submitted in accordance with Section 01 330, "Submittal 
Procedure." 

SD-06 Instructions 

Manufacturer's installation instructions 

SD-13 Certificates 

Manufacturer's Certificate of Compliance for geotextile material 

DELIVERY, STORAGE, AND HANDLING 

1.4.1 Delivery 

FWENC will be present during delivery and unloading of the geotextile. Rolls shall be 
packaged in an opaque, waterproof, protective plastic wrapping. The plastic wrapping 
shall not be removed until deployment. Geotextile or plastic wrapping damaged during 
storage or handling shall be repaired or replaced, as directed by FWENC. Each roll 

000130 
FWENC. Silos 1 8 2 AWR Project 02373-1 Rev. 1. March 24.2000 I 



3 0 8 8  

shall be labeled with the manufacturer’s name, geotextile type, roll number, roll 
dimensions (length, width, gross weight), and date manufactured. 

1.4.2 Storage 

Geotextile rolls shall be protected from becoming saturated. Rolls shall be either 
elevated off the ground or placed on a sacrificial sheet of plastic. The geotextile rolls 
shall also be protected from the following: construction equipment, ultraviolet radiation, 
chemicals, sparks and flames, temperatures in excess of 160 O F ,  and any other 
environmental condition that may damage the physical properties of the geotextile. 

1.4.3 Handling 

Geotextile rolls shall be handled and unloaded with carrying straps by a fork llift with a 
stringer bar or an axial bar assembly. Rolls shall not be dragged along the ground, lifted 
by one end, or dropped to the ground. 

I 

PART 2 PRODUCTS 

2.1 GEOTEXTILE 

Geotextile materials shall conform to quality acceptance requirements of ASTM D 4759 

2.2 THREAD 

Sewn seams shall be constructed with high-strength polyester, nylon, or other approved 
thread type. Thread shall have .ultraviolet light stability equivalent to the geotextile and 
the color shall contrast with the geotextile. 

e 
PART 3 EXECUTION 

3.1 QUALITY ASSURANCE 

The Subcontractor shall obtain a manufacturer’s certificate of compliance confirming that 
the geotextile material provided has-been tested according to ASTM D 4354, Procedure 
A, and quality accepted according to ASTM D 4759. This certificate of compliance shall 
be submitted to FWENC. 

3.2 INSTALLATION 

3.2.1 Subgrade Preparation 

The surface underlying the geotextile shall be smooth and free of ruts or protrusions that 
could damage the geotextile. Subgrade materials requirements shall be in accordance 
with Section 02300, “Earthwork.” 

3.2.2 Placement 

The Subcontractor shall request the presence of FWENC during handling and 
installation. Geotextile rolls that are damaged or contain imperfections shall be repaired 
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or replaced as directed by FWENC. The Subcontractor shall lay and secure geotextile 
materials according to manufacturer's installation instructions. 

3.3 PENETRATIONS 

Penetrations of the geotextile shall be performed by methods recommended by the 
geotextile manufacturer. 

3.4 PROTECTION 

The geotextiles shall be protected during installation from clogging, tears, and other 
damage. Damaged geotextile shall be repaired or replaced as directed by FWENC. 
Adequate ballast (e.g., sand bags) shall be used to prevent uplift by wind. The 
geotextile shall not be left uncovered for more than 7 days during installation. 

3.5 REPAIRS * .  

Repairs shall be performed in accordance with manufacturer's instructions. 

3.6 COVERING 

Geotextile shall not be covered before approval by FWENC. The Subcontractor shall 
request the presence of FWENC during covering of the geotextile. Cover requirements 
are described in Section "373302731, "2 
&s+&wseAaareaate Surface Course." Compaction and testing requirements for 
cover soil are described in Section 02300, 'Earthwork." 

I 
3.7 FIELD QUALITY CONTROL 

FWENC will provide quality control oversight of Subcontractor's inspection activities. 

The Subcontractor shall inspect (1) the Certificate of Compliance and confirm that the 
geotextile material meets the quality acceptance requirements of ASTM D 4759 and (2) 
the geotextile installation for conformance with manufacturer's installation instructions. 

The manufacturer's Certificate of Compliance for the geotextile material and the 
Subcontractor's documentation for installation of the geotextile material constitute a 
portion of the Subcontractor's objective evidence for compliance with the specified 
requirements 

END OF SECTION 
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SECTION 02510 

WATER DISTRIBUTION 

PART1 GENERAL 

1 .I RELATED SECTIONS 

01 330 Submittal Procedures 

02302 Excavation, Backfill and Compaction for Utilities 

1.2 1 REFERENCES 

The publications listed below form a part of this specification to the extent referenced. 
The publications are referred to in the text by the basic designation only. 

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI) 

ANSI 816.1 

ANSI B16.3 a 
ANSI B16.39 

(1998) Cast Iron Pipe Flanges and Flanged Fittings 
Classes 25,125, and 250 

(1 998) Malleable Iron Threaded Fittings Classes 150 
and 300 

(1 998) Malleable Iron Threaded Pipe Unions Classes 
150,250, and 300 

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

ASTM A 53 

ASTM A 126 

(1 999) Standard Specification for Pipe, Steel, Black and 
Hot-Dipped, Zinc Coated, Welded and Seamless 

(1993) Standard Specification for Gray Iron Castings for 1 
Valves, Flanges, and Pipe Fittings 

ASTM A 197 (1992) Standard Specification for Cupola Malleable Iron I 
ASTM A 307 

ASTM A 563 

ASTM D 1785 

FWENC. Silos 1 8 2 AWR Project 

(1 997) Standard Specification for Carbon Steel Bolts 
and Studs, 60,000 psi Tensile Strength 

(1997) Standard Specification for Carbon and Alloy 
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ASTM D 2000 

ASTM D 2466 

ASTM D 2564 

ASTM D 2855 

(1 995) Classification System for Rubber Products in 
Automotive Applications 

(1994; Rev. A) Poly(Viny1 Chloride) (PVC) Plastic Pipe 
Fittings, Schedule 40 

(1 993) Solvent Cements for Poly(Viny1 Chloride) (PVC) 
Plastic Piping Systems 

(1 993) Making Solvent-Cemented Joints with Poly 
(Vinyl Chloride) (PVC) Pipe and Fittings 

ASTM D 3261 (1 997) Standard Specification for Butt Heat Fusion 
Polyethylene (PE) Plastic Fittings for Polyethylene (PE) 
Plastic Pipe and Tubing 

ASTM D 3350 

ASTM F402 

ASTM F 714 

(1 998) Standard Specification for Polyethylene Plastic 
Pipe and Fittings Materials 

(1993) Safe Handling of Solvent Cements, Primers, and 
Cleaners Used for Joining Thermoplastic Pipe and 
Fittings 

(1 997) Standard Specification for Polyethylene (PE) 
Plastic Pipe (SDR-PR) Based on Outside Diameter 

AMERICAN WATER WORKS ASSOCIATION (AWWA) 

AWWA C509 

AWWA C511 

'AWWA C901 

(1 994) Resilient-Seated Gate Valves for Water and 
Sewerage Systems 

(1 997) Reduced-Pressure Principle Backflow 
Prevention Assembly 

(1996) Polyethylene (PE) Pressure Pipe and Tubing, 
% in. Through 3 in. for Water Service 

AWWA M23 (1980) PVC Pipe - Design and Installation 

MANUFACTURERS STANDARDIZATION SOCIETY OF THE VALVE AND 
FllTlNGS INDUSTRY, INC. (MSS) 

MSS SP-6 

MSS SP-80 

FWENC, Silos 1 8 2 AWR Project 

(1 996) Standard Finishes for Contact Faces of Pipe 
Flanges and Connecting Valves and Fittings 
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SOUTHERN BUILDING CODE CONGRESS INTERNATIONAL (SBCCI) . 

SBCCI (1997) Standard Plumbing Code, Water Supply and 
Distribution, Chapter 6 

UNDERWRITERS LABORATORIES INC. (UL) ' 

UL 262 

UL 789 

(1 994) Gate Valves for Fire-Protection Service 

(1993; R 1994) Indicator Posts for Fire-Protection 

1.3 

1.3.1 

1.4 

Service 

DESIGN REQUIREMENTS 

Water Lines 

Provide water service lines indicated from water distribution main to building service at 
the points indicated. Provide water service line appurtenances as specified and where 
indicated. 

SUBMllTALS 

Submit the following in accordance with Section 01 330, "Submittal Procedures." 

SD.03 Product Data 

Piping and Fitting Materials 

Joints 

Valves 

Flow Meters 

' Ba&-i%wBackflow Preventers 

l3askAwBackflow Preventer Enclosure 

Indicator posts 

Valve boxes 

Submit manufacturer's standard drawings or catalog cuts. Include information 
concerning gaskets with submittal for joints and couplings. 

SD-07 Certificates 

Piping and Fittings Materials 

Valves 

FWENC. Silos 1 & 2 AWR Project 
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Flow Meters 

RbPII-Fln\llBackflow Preventers 

. 1.5 

' 0 1.5.1 

1.5.2 

SD-08 Manufacturer's Instructions 

Installation procedures for 4 % w d e b s  .flow meters. ' I  

I Installation procedures for . backflow preventer. 

DELIVERY, STORAGE, AND HANDLING 

Delivery and Storage 

Inspect materials delivered to site for damage. Unload and store with minimum 
handling. Store materials on site in enclosures or under protective covering. Store 
plastic piping and jointing materials shaded out of direct sunlight. Do not store materials 
directly on the ground. Keep inside of pipes, fittings and valves free of dirt and debris. 

Handling 

Handle pipe, fittings, valves, and other accessories in a manner to ensure delivery to the 
trench in sound undamaged condition. Take special care to avoid injury to coatings and 
linings on pipe and fittings; make satisfactory repairs if coatings or linings are damaged. 
Carry, do not drag pipe to the trench. 

PART 2 PRODUCTS 

2.1 WATER LINE MATERIALS 

2.1.1 Piping Materials 

2.1.1.1 Steel Piping 

a. Pipe (to 4 in.): Steel, furnace welded, Schedule 40, ASTM A 53, galvanized. 
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b. 

C. 

d. 

e. 

f. 

9. 

h. 

1. 

i. 

Fittings (to 2 in.): MI, 150 lb, screwed ends, ASTM A 197, ANSI 816.3, 
galvanized. 

Fittings (2 112 to 4 in.): CI, 125 Ib, flanged ends, ASTM A 126, ANSI 816.1, 
galvanized. 

Flanges: CI, 125-lb, screwed, ASTM A 126, ANSI B16.1, galvanized, with smooth 
or serrated faces conforming to MSS SP-6. 

Swage Nipples (4 x 2 in.): Steel, Schedule 40, ASTM A106, galvanized. 

Unions (to 2 in.): MI, 150-lb, screwed ends, brass-to-iron seats, ASTM A 197, 
galvanized, ANSI 816.39. 

Dope: Tyte Unyte, J.C. Whitlam Mfg. Co., or MIL-STD Teflon tape,'Sepco Corp., 
or Rector Seal-5, Rector Seal Co., or approved equal. 

Gaskets: Red rubber sheet, 1/16 in. thick, full face, .ASTM D 2000, No. 
2AAA705A13L14; Sepco Corp. No. 20. 

Valve Stem Packing (for repacking only): Garlock 8921 or John Crane K-1730. 

Fasteners: Bolts: Steel, heavy hex head, ASTM A 307, Grade B; Nuts: Heavy 
hex, ASTM A 563, Grade B. 

2.1.1.2 Plastic Piping 

Plastic pipe and fittings shall bear the seal of the National Sanitation Foundation for 
potable water service. Plastic pipe and fittings shall be supplied from the same 
manufacturer. 

a. Polyvinyl Chloride (PVC) Plastic Piping: ASTM D 1785, Schedule 40. Fittings: 
ASTM D 2466. Solvent cement for jointing: ASTM D 2564. 

2.1.1.3 HDPE Piping 

a. Pipe: PE 3408 Polyethylene per ASTM D 3350, Manufactured in accordance with 
ASTM F 714, Pressure Class 160, Plexco Bluestripe SDR-11, or approved equal. 

b. Fittings: PE 3408 Polyethylene.per ASTM D 3350, Molded in accordance with 
ASTM D 3261. 

2.1 :1.4 Insulating Joints 

Joints between pipe of dissimilar metals shall have a rubber-gasketed or other suitable 
approved type of insulating joint or dielectric coupling which will effectively prevent 
metal-to-metal contact between adjacent sections of piping. 

FWENC. Silos 1 & 2 AWR Project 
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2.1.2 Water Service Line Appurtenances 

2.1.2.1 Gate Valves 

Gate valves %inch size and larger AWWA C509 or UL 262. Valves, AWWA C509, non- 
rising stem type. Valves, UL 262, inside-screw type with operating nut and designed for 
a hydraulic working pressure of 200 psi. Materials for UL 262 valves conforming to the 
reference standards specified in AWWA C509. Valves shall open by counterclockwise 
rotation of the valve stem. Stuffing boxes shall have O-ring stem seals and shall be 
bolted and constructed so as to permit easy removal of parts for repair. 

2.1.2.2 Gate Valves 

Gate valves smaller than 3-inch size, MSS SP-80, Class 125, solid wedge, rising stem. 
Valves shall have flanged or threaded end connections, with a union on one side of the 

' valve. Provide handwheel operators. 

. I._. 3-%&&iw2.1.2.3 Backflow Preventer and Insulated Enclosure 

Provide a Reduced Pressure Zone (RPZ) type back-flow preventer, full port, size as 
indicated on design drawing, in accordance with A W A  C511. Service Pressure to 175 
psi, and Service Temperature to 140 OF. Bronze body. Bronze strainer on inlet ball 
valve. Watts, Series 909QT-S or approved equal. 

Provide an insulated and heated enclosure for freeze protection of the back-flow 
preventer. Enclosure shall be of fiberglass construction with a hinged lid for 
testingkalibration, suitable for mounting on a concrete pad. Hasps to be stainless steel 
to accept lock. It shall contain a thermostatically controlled 120 Volt, 60 Hz electric 
heater to provide freeze protection to -30 OF. The enclosure shall have a minimum R- 
value of 8. It shall contain drain openings sized to accommodate the maximum 
discharge of the RPZ, and protected against the intrusion of wind, debris, or animals. 
WAlTSBOX Insulated Enclosure, Model No. WB-2S, or approved equal. 

2.1.2.4 Indicator Posts 

Provide a Post Indicator in accordance with UL 789 for gate valves where indicated. 
Paint Post Indicator Orange with Green top. 

2.1.2.5 Turbine Flow Meter 

Provide a turbine type flow meter with local digital display for rate and total indication. 
Size: 2" FNPT threads. Housing: 316 SS. Journal Bearings: Ceramic (96% Alumina). 
Shaft: Tungsten Carbide. Rotors and Supports: PVDF. Other Materials: Manufacturers 
standard. Ser\iice Pressure: 200 psi. ServiceTemperature: 14 OF to 140 OF. Accuracy 
f 1 .O%. Repeatability f 0.1%. Display: 6-Digdit LCD, flow rate, batch, cumulative total, 
and automatic 'off for conserving batteries. Battery: Quantity two (2), 4000 hours of 
actual use. Omega model FTB795 or approved equal. 
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2.1.2.6 Valve Box 0 Provide a valve box as shown on drawings. Valve box to be STRONGWELL Model 
LG3672BB21, Quantity two (2) stacked with one (1) two-piece cover, STRONGWELL 
Model LG3672CA00. Logo on cover to state "WATER". 

PART 3 EXECUTION 

3.1 INSTALLATION OF PIPELINES 

3.1.1 General Requirements for Installation of Pipelines 

These requirements shall apply to all pipeline installation except where specific 
exception is made in the "Special Requirements ..." paragraphs. Jointsin Steel pipe 
shall be Screwed. Joints in PVC pipe shall be glued. Joints in HDPE pipe shall be Butt- 
Fused on Flanged. 

3.1.1.1 Location of Water Lines. 

Terminate the work covered by this section at a point approximately 5 feet from the 
building. Where the location of the water line is not clearly defined by dimensions on the 
drawings, do not lay water line closer horizontally than 10 feet from any sewer line. 
Where water lines cross under gravity sewer lines, encase sewer line fully in concrete for 
a distance of at least 10 feet on each side of the crossing, unless sewer line is made of 
pressure pipe with rubber-gasketed joints and no joint is located within 3 feet horizontally 
of the crossing. 

3.1.1.2 Earthwork 

Perform excavation, backfilling and compacting operations in accordance with 
Section 02302, "Excavation, Backfill, and Compaction for Utilties." 

3.1.1.3 Pipe Laying and Jointing 

e 

Remove fins and burrs from pipe and fittings. Before placing in position, clean pipe, 
fittings, valves, and accessories, and maintain in a clean condition. Provide proper 
facilities for lowering sections of pipe into trenches. Do not under any circumstances 
drop or dump pipe, fittings, valves, or any other water line material into trenches. Cut 
pipe accurately to length established at the site and work into place without springing or 
forcing. Replace by one of the proper length any pipe or fitting that does not allow 
sufficient space for proper installation of jointing material. Grade the pipeline in straight 
lines; avoid the formation of dips and low points. Support pipe at proper elevation and 
grade. Secure firm, uniform support. Wood support blocking will not be permitted. Lay 
pipe so that the full length of each section of pipe and each fitting will rest solidly on the 
pipe bedding. Excavate recesses to accommodate joints and couplings. Provide 
anchors and supports where necessary for fastening work into place. Keep trenches 
free of water until joints have been properly made. Do not lay pipe when conditions of 
trench or weather prevent installation. Depth of cover over top of pipe shall be as shown 
on drawings. 
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3.1.1.4 Connections to Existing Water Lines 0 Make connections to existing lines under pressure in accordance with the recommended 

procedures of the manufacturer of the pipe being tapped. For connection to existing 4" 
diameter HDPE water line, use a Tapping Tee with 2" diameter Butt-Joint outlet as 
manufactured by PLEXCO, or approved equal. HDPE pipe and fitting shall be 
manufactured by the same manufacturer. 

3.1.2 

3.1.3 

3.1.4 

3.2.1 

3.2.2 

3.2.3 

Special Requirements for Installation of HDPE Water Pipe 

Unless otherwise specified, install pipe and fittings in accordance with AWWA C901. 

Special Requirements for Installation of Steel Water Pipe 

Unless otherwise specified, install pipe and fittings in accordance with the SBCCI 
Standard Plumbing Code. 

Special Requirements for Installation of PVC Plastic Water Pipe 

Unless otherwise specified, install pipe and fittings in accordance with paragraph entitled 
"General Requirements for Installation of Pipelines"; with the recommendations for pipe 
joint assembly and appurtenance installation in AWWA M23, Chapter 7, "Installation." 
Also with the applicable requirements of ASTM D 2855, unless otherwise specified. 
Handle solvent cements used to join plastic piping in accordance with ASTM F 402. 

FIELD QUALITY CONTROL 

Field Tests and Inspections 

Foster Wheeler Environmental Corporation (FWENC) will conduct field surveillance and 
witness field inspections and tests specified in this section. The Subcontractor shall 
perform field tests, and provide labor, equipment, and incidentals required for testing. 
The Subcontractor shall produce evidence, when required, that any item of work has 
been constructed in accordance with the drawings and specifications. 

Testing Procedure 

Test water lines in accordance with the applicable specified standard, except for the 
special testing requirements given in paragraph entitled "Special Testing Requirements." 

Special Testing Requirements 

For hydro test, use a hydrostatic test pressure of 100 psi. Hold this pressure for not less 
than 2 hours. FWENC shall be provided with a 24 hour advance notice of the 
Subcontractor's testing activity. 

FWENC. Silos 1 8 2 AWR Project 
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SECTION 02530 

SANITARY SEWER 

PART I GENERAL 

9.4 RELATED SECTIONS 

01 330 Submittal Procedures 

02302 Excavation, Backfilling, and Compaction for Utilities I 
03200 Concrete Reinforce'ment . 

03300 Cast-ln-Place Concrete 

1.2 REFERENCES 

The publications listed below form a part of this specification to the extent referenced. 
The publications are referred to'in the text by the basic designation only. 

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

ASTM C 443 

ASTM C 478 

ASTM C 923 

(1 998) Standard Specification for Joints for'Circular 
Concrete Sewer and Culvert Pipe, Using Rubber , 

Gaskets 

(1 997) Precast Reinforced Concrete Manhole Sections 

(1 996) Resilient Connectors Between Reinforced 
Concrete Manhole Structures, Pipes and Laterals 

I 

ASTM C 972 (1 995) Standard Test Method for Compression- * I  
ASTM C 990 

ASTM D 412 

ASTM D 624 

ASTM D 1785 

FWENC. Silos 1 & 2 AWR Project 

Recovery of Tape Sealant 

(1 996) Standard Specification for Joints for Concrete 
Pipe, Manholes,and Precast Box Sections Using 
Preformed Flexible Joint Sealants 

(1 998) Standard Test Methods for Vulcanized Rubber 
and Thermoplastic Elastomers 

(1 998) Standard Test Method for Tear Strength of 
Conventional Vulcanized Rubber and Thermoplastic 
Elastomers. 

(1 996; Rev. B) Poly (Vinyl Chloride) (PVC) Plastic Pipe, 
Schedule 80 

02530-1 
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ASTM D 2412 

ASTM D 2467 

(1 996; Rev. A) Determination of External Loading 
Characteristics of Plastic Pipe by Parallel-Plate Loading 

I (1 999) Standard Specification for Poly (Vinyl Chloride) 
(PVC) Plastic Pipe and Fittings, Schedule 80 

I ASTM D 2564 (1 999) Specification for Solvent Cement for Poly (Vinyl 
. Chloride) (PVC) Plastic .Piping 

CODE OF FEDERAL REGULATIONS (CFR) 

29 CFR 191 0.27 Fixed Ladders 

COMMERCIAL ITEM DESCRIPTIONS (CID) 

CI D A-A-60005 (1 988) Frames, Covers, Gratings, Steps, Sump and 
Catch Basin, Manhole 

UNI-BELL PVC PIPE ASSOCIATION (UBPPA) 

UBPPA UNI-B-6 (1 990) Low-Pressure Air Testing of' Installed Sewer I 
Pipe . 

1.3 SYSTEM DESCRIPTION 

1.3.1 Sanitary Sewer Gravity Pipeline , 

Provide mains and laterals 4 inch lines of polyvinyl chloride (PVC) plastic pipe. Provide 
building connections 4 inch lines of polyvinyl chloride (PVC) plastic pipe. 

The exterior sanitary gravity sewer system includes equipment, materials, installation, 
and workmanship as specified herein. 

1.4 SUBMITTALS 

Submit the following in accordance with Section 01 330, "Submittal Procedures." 

SD-02 Shop Drawings 

Metal items 

Frames, covers, and gratings 

SD-03 Product Data 

Pipeline materials including joints, fittings, and couplings 

Submit manufacturer's standard drawingsor catalog cuts. 
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1.5 DELIVERY, STORAGE, AND HANDLING 

1.5.1 Delivery and Storage 

1 51.1 Piping 

Inspect materials delivered to site for damage; store with minimum of handling. Store 
materials on site in enclosures or under protective coverings. Store plastic piping and 
jointing materials and rubber gaskets under cover out of direct sunlight. Do not store 
materials directly on the ground. Keep inside of pipes and fittings free of dirt and debris. 

1.5.1.2 Cement, Aggregate, and Reinforcement 

As specified in Section 03300, "Cast-In-Place Concrete" and 03200, "Concrete 
Reinforcement." 

1.5.2 Handling 

Handle pipe, fittings, and other accessories in such manner as to ensure delivery to the 
trench in sound undamaged condition. .Carry, do not drag, pipe to trench. 

PART 2 PRODUCTS 

2.1 PIPELINE MATERIALS 

' 2.1.1 PVC Plastic Gravity Sewer Piping 

ASTM D 1785, Poly (Vinyl Chloride) (PVC) plastic pipe shall be Schedule 80. 

2.1.1.1 PVC Plastic Gravity Joints and Jointing Material I 
Joints shall conform to ASTM D 2467. Solvent Cements shall conform to ASTM D 2564. I 

2.2 CONCRETE MATERIALS 

Concrete materials shall be as specified in Section 03300, "Cast-In-Place Concrete." 

2.3 ' MISCELLANEOUS MATERIALS 

2.3.1 Precast Concrete and Associated Materials 

2.3.1.1 Precast Concrete Manhole Sections 

Precast concrete manhole risers, base sections, and tops shall conform to ASTM C 478. 
Base and first riser shall be monolithic. 
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2.3.1.2 Gaskets and Connectors 

Gaskets for joints between manhole sections shall conform to ASTM C 443. Resilient 
connectors for making joints between manhole and pipes entering manhole shall 
conform to ASTM C 923 or ASTM C 990, 

2.3.1.3 External Preformed Rubber Joint Seals 

An external preformed rubber joint seal shall be an accepted method of sealing cast iron 
covers to precast concrete sections to prevent ground water infiltration into sewer 
systems. All finished and sealed manholes constructed in accordance with paragraph 
entitled "Manhole Construction" shall be tested for leakage in the same manner as 
pipelines as described in paragraph entitled "Leakage Tests." The seal shall be multi- 
section with a neoprene rubber top section and all lower sections made of Ethylene 
Proplene Di Monomer (EPDM) rubber with a minimum thickness of 60 mils. Each unit 
shall consist of a top and bottom section and shall have mastic on the  bottom of the 
bottom section and mastic on the top and bottom of the  top section. The mastic shall be 
a non-hardening butyl rubber sealant and shall seal to the  conehop slab of the 
manhole/catch basin and over the lip of the  casting. Extension sections shall cover up to 
two more adjusting rings. Properties and valves are listed in the following tables: 

Properties, Test Methods and Minimum Values for 
Rubber used in Preformed Joint Seals 

Physical Properties Test Methods EPDM . Neoprene Butyl mastic 
- Tensile, psi ASTM D 412 1849 21 95 

Elogation percent ASTM D 412 553 295 . 350 
Tear Resistance, ppi ASTM D 624 280 160 

Rebound, percent 

- 
(Die B) 

5 minutes ASTM C 972 - - 11 
2 hours ASTM C 972 - - 12 

. .  
2.3.2 Metal Items 

' 2.3.2.1 Frames, Covers, and Gratings for Manholes 

CID A-A-60005, cast iron; figure numbers shall be as follows: 

a. Non-traffic manhole: 

Frame: Figure 4, Size 22 
Cover: Figure 12, Size 22 
Steps: Figure 19 

2.3.2.2 Manhole Steps 

I 

Zinc-coated steel conforming to 29 CFR 191 0.27. Steps are not required in manholes 
less than 4 feet deep. 
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0 PART3 EXECUTION 

3.1 INSTALLATION OF PIPELINES AND APPURTENANT CONSTRUCTION 

3.1 -1 General Requirements for Installation of Pipelines 

Apply except where specific exception is made in the following paragraphs entitled 
"Special Requirements." 

3.1 .l .1 Location 

The work covered by this section shall include all system installations. Where the 
location of the sewer is not clearly defined by dimensions on the drawings, do not lay 
sewer line closer horizontally than 10 feet to a water main or service line. Where 
sanitary sewer lines pass above water lines, encase sewer in concrete for a distance of 
10 feet on each side of the crossing, or substitute rubber-gasketed pressure pipe for the 
pipe being used for the same distance. Where sanitary sewer lines pass below water 
lines, lay pipe so that no joint in the sewer line will be closer than 3 feet, horizontal 
distance, to the water line. Whenever a sanitary sewer and water main must cross, the 
sewer shall be at such an elevation that the crown of the sewer is at least 18 inches, 
measured between the outside pipe walls, below the water main. 

3.1.1.2 Earthwork 

Perform excavation, backfilling and compacting operations in accordance with 
Section 02302, "Excavation, Backfilling, and Compaction for Utilities." 

0 
3.1.1.3 Connections to Existing Lines 

Obtain approval from FWENC before making connections to existing lines or manholes. 
Conduct work so that there is minimum interruption of service. . 

3.1.2 Concrete Work 

Cast-in-place concrete is included in Section 03300, "Cast-In-Place Concrete." 

3.1.3 Manhole Construction 

Construct base slab of cast-in-place concrete or use precast concrete base sections. 
Make inverts in cast-in-place concrete and precast concrete bases with a smooth- 
surfaced semi-circular bottom conforming to the inside contour of the adjacent sewer 
sections. For changes in direction of the sewer and entering branches into the manhole, 
make a circular curve in the manhole invert of as large a radius as manhole size will 
permit. For cast-in-place concrete construction, either pour bottom slabs and walls 
integrally or key and bond walls to bottom slab. No parging will be permitted on interior 
manhole wails. For precast concrete construction, make joints between manhole 
sections with the gaskets specified for this purpose; install in the manner specified for 
installing joints in concrete piping. Parging will not be required for precast concrete 
manholes. Cast-in-place concrete work shall be in accordance with the requirements 
specified under paragraph entitled "Concrete Work" of this section. Make joints between 
concrete manholes and pipes entering manholes with the resilient connectors specified 
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for this purpose; install in accordance with the recommendations of the connector ’ 

manufacturer. Where a new manhole is constructed on  a n  existing line, remove existing 
pipe as necessary to construct the manhole. Cut existing pipe so that pipe ends  are 
approximately flush with the interior face of manhole wall, but not protruding into the 
manhole. Use resilient connectors as previously specified for pipe connectors to  
concrete manholes. 

3.2 FIELD QUALITY CONTROL 

3.2.1 Field Tests  and Inspections 

W E N C  will conduct field inspections and witness field tests specified in this section. 
The Subcontractor shall perform field tests and provide labor, equipment, and  incidentals 
required for testing. Be able to produce evidence, when required, that each item of work 
has  been constructed in accordance with the drawings and specifications. 

3.2.2 Tests for Nonpressure Lines 

Check each straight run of pipeline for gross deficiencies by holding a light in a manhole; 
it shall show a practically full circle of light through the pipeline when viewed from the 
adjoining end of line. When pressure piping is used in a nonpressure line for 
nonpressure use, test this piping as specified for nonpressure pipe. 

, 3.2.2.1 Leakage Tests 0‘ A. Low-pressure air tests: Perform tests as follows: 

(1) PVC plastic pipelines: Test in accordance with UBPPA UNI-B-6. Allowable 
pressure drop shall be as given in UBPPA UNI-B-6. Make calculations in 
accordance with the Appendix to UBPPA UNI-B-6. 

3.2.3 Field Tests  for Concrete I 
Field testing requirements are covered in Section 03200, “Concrete Reinforcement.” 

END OF SECTION 
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SECTION 02630 

STORM DRAINAGE 

PART 1 GENERAL 

1.1 

1.2 

RELATED SECTIONS 

01 330 Submittal Procedures 

03200 Concrete Reinforcement 

03300. Cast in Place Concrete 

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. 
The publications are referred to in the text by the basic designation only. 

AMERICAN CONCRETE PIPE ASSOCIATION (ACPA) 

ACPA01-102 . (1 988) Concrete Pipe Handbook 

ACPA 01 -1 03 (1 990) Concrete Pipe Installation Manual 

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

ASTM C 32 

ASTM C 62 

ASTM C 76 

ASTMC139 * 

ASTM C 270 

ASTM C 443 

ASTM C 476 

ASTM C 478 

(1 993) Sewer and Manhole Brick (Made from Clay or 
Shale) 

(1997) Building Brick (Solid Masonry Units Made from 
Clay or Shale) 

(1 995; Rev. A) Reinforced Concrete Culvert, Storm 
Drain, and Sewer Pipe 

. (1 997) Concrete Masonry Units for Construction of 
Catch Basins and Manholes 

(1 997) Mortar for Unit Masonry 

(1 994) Joints for Circular Concrete Sewer and Culvert 
Pipe, Using Rubber Gaskets 

(1 995) Grout for Masonry 

(1 996) Precast Reinforced Concrete Manhole Sections 
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ASTM C 923 

ASTM D 1785 

ASTM D 2774 

ASTM D 2467 

ASTM D 2564 

(1 998) Standard Specification for Resilient Connectors 
between Reinforced Concrete Manhole Structures, 
Pipes, and Laterals 

(1 996; Rev. B) Poly (Vinyl Chloride) (PVC) Plastic Pipe, 
Schedule 40,80, and 120 

(1 994) Underground Installation of Thermoplastic 
Pressure Piping 

(1 999) Standard Specification for Poly (Vinyl Chloride) 
(PVC) Plastic Pipe and Fittings, Schedule 80 

' 

(1999) Specification for Solvent Cement for Poly (Vinyl 
Chloride) (PVC) Plastic Piping 

AMERICAN WELDING SOCIETY (AWS) 

AWS D1.l (1398) Structural Welding Code - Steel 

CODE OF FEDERAL REGUb4TlONS (CFR) 

29 CFR 1910.27 Fixed Ladders 

a COMMERCIAL ITEM DESCRIPTIONS (CID) 

CID A-A-60005 

1.3 SUBMllTALS 

(1 998) Frames, Covers, Gratings, Steps, Sump and 
Catch Basin, Manhole 

Submit the following in accordance with Section 01 330, "Submittal Procedures." 

SD-02 Shop Drawings 

Precast concrete structures 

Metal items 

SD-03 Product Data 

Concrete piping including fittings and jointing materials 

Subsurface drainage piping including fittings and jointing materials 

SD-07 Certificates 

Pipeline and fittings, including factory-applied linings and joint materials 

Cast-iron frames, covers, and gratings 
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Precast concrete structures 

Submit certificates attesting that tests set forth in each applicable referenced 
publication have been performed, whether specified in that publication to be 
mandatory or otherwise and that production control tests have been performed at 
the’frequency or intervals specified in the publication. Other tests shall have been 
performed within 3 years of the date of submittal of certificates on the same type, 
class, grade, and size of material as is being provided for the  project. 

1.4 DELIVERY, STORAGE, AND HANDLING 

1.4.1 Delivery andStorage 

1.4.1.1 Piping 

Inspect materials delivered to site for damage; store with minimum of handling. Store 
plastic piping, jointing materials, and rubber gaskets under cover out of direct sunlight. 
Do not store materials directly on the ground. Keep inside of pipes and fittings free of 
dirt and debris. 

I 

1.4.1.2 Metal Items 

Check upon arrival; identify and segregate as to types, functions, and sizes. Store off 
the’ground in a manner affording easy accessibility and not causing excessive rusting’ or 
coating with grease or other objectionable materials. 

’ 1.4.1.3 Cement, Aggregates, and Reinforcement 

Store as specified in Section 03200, “Concrete Reinforcement.” 

1.4.2 Handling 

Handle pipe, fittings, and other accessories in a manner to ensure delivery to the  trench 
in sound undamaged condition. Carry, do not drag pipe to trench. 

PART 2 PRODUCTS 

2.1 PIPELINE AND CULVERT MATERIALS 

2.1.1 Concrete Piping 

2.1.1.1 Concrete Pipe and Fittings 

Storm drainage pipe shall be reinforced concrete pipe conforming to ASTM C 76, 
Class 111. 

2.1.1.2 Jointing Materials for Concrete Piping 

Gaskets and pipe ends for rubber gasket joint shall conform to ASTM C 443. Gaskets 
shall be suitable for use with sewage. 
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2.1.2 PVC Pipe 

2.1.2.1 Storm drainage pipe carrying building roof drainage shall be 12-inch P\ 
conforming to ASTM D 1785. 

C Schedule 40, 

2.1.2.2 PVC plastic gravity joints and jointing materials joints shall conform to ASTM D 2467. 
Solvent cements shall conform to ASTM 0 2564. 

2.2 CONCRETE MATERIALS 

Provide as specified in Section 03200, “Concrete Reinforcement.” 

2.3 MISCELLANEOUS MATER I ALS 

2.3.1 Drainage Structures 

Precast structures shall be provided in lieu of cast-io-place concrete. Pipe-to-wall 
connections shall be mortared to produce smooth transitions and watertight joints or 
provided with ASTM C 923 resilient connectors. Bases shall have smooth inverts 
accurately shaped.to a semicircular bottom conforming to the inside contour of the 
adjacent sewer sections. Changes in direction of the sewer and entering branches into 
the manhole shall have a circular curve in the manhole invert of as large a radius as the 
size of the manhole will permit. 

0 2.3.1.1 Precast Concrete Structures 

ASTM C 478, except as specified herein. 

2.3.2 Masonry Materials 

Shall conform to the following specifications and other requirements specified 
hereunder. 

2.3.2.1 Brick 

ASTM C 32, Grade MS, or ASTM C 62, Grade SW, except that the absorption test will 
be waived. 

2.3.2.2 Concrete Masonry Units 

ASTM C 139. 

2.3.2.3 Mortar 

ASTM C 270, Type M. 

2.3.2.4 Water 

Water for masonry mortar shall be fresh, clean, potable. 
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2.3.2.5 Grout 

ASTM C 476. 

2.3.3 Metal Items 

2.3.3.1 Frames, Covers, and Gratings 

Shall be cast iron conforming to CID A-A-60005, figure numbers as indicated. Fabricate 
frames, covers, and gratings of standard commercial grade steel or ductile iron, welded 
by qualified welders in accordance with AWS D1 .l. Covers shall be of rolled steel floor 
plate or ductile iron having an approved anti-slip surface. Steel gratings shall be of 
commercial grade steel or ductile iron and be of welded construction. 

a. Non-traff ic manhole: 

Frame: Figure 4, Size 22 
Cover: Figure 12, Size 22 
Steps: Figure 19 

2.3.3.2 Drainage Structure Steps 

Zinc-coated steel conforming to 29 CFR 191 0.27. Steps are not required in manholes or 
catch basins less than 4 feet deep. 

2.4 FLAREDENDS 

Flared end sections shall be same material as pipe material except that only reinforced 
concrete flared ends shall be provided for concrete pipe 

'2.5 EROSION CONTROL RIPRAP 

Provide sound and durable limestone rack conforming to O.D.O. T. Type D. Provide a 
dense mass with a minimum thickness of 8 inches. 

Erosion control matting shall be installed at existing and proposed endwalls, 
catchbasins, and area drains unless otherwise directed. 

PART 3 EXECUTlON 

3.1 INSTALLATION OF PIPELINES AND APPURTENANT CONSTRUCTION 

3.1 .I General Requirements for Installation of Pipelines 

These requirements shall apply to pipeline installation except where specific exception' is 
made under paragraph entitled "Special Requirements." 
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3.1 1.1 Location 

The work covered by this section shall include all storm drainage construction as shown 
on the plans. 

' 3.1 .1 .2 Earthwork 

Perform earthwork operations in accordance with Section 02300. 

3.1 .I -3 Pipe Laying and Jointing 

Inspect each pipe and fitting before and after installation; remove those found defective 
from site and replace with new. Provide proper facilities for lowering sections of pipe 
into trenches. Lay pipe with the bell ends in the upgrade direction. Adjust spigots in 
bells to produce a uniform space. Blocking or wedging between bells and spigots will 
not be permitted. Replace by one of the proper dimensions any pipe or fitting that does 
not allow sufficient space for proper calking or installation of joint material. At the end of 
each work day, close open ends of pipe temporarily with wood blocks or bulkheads. 
Provide batterboards not more than 25 feet apart in trenches for checking and ensuring 
that pipe invert elevations are as indicated. Laser beam method may be used in lieu of 
batterboards for the same purpose. 

3.1.1 -4 Connections to Existing Lines 

Notify FWENC in writing at least 10 days prior to date that connections are to be made. 
Obtain approval of FWENC before interrupting service. Conduct work so that there is 
minimum interruption of service on existing line. ' 

3.1.2 Special Requirements 

3.1.2.1 Installation of Concrete Piping 

Install pipe and fittings in accordance with paragraph entitled "General Requirements for 
Installation of Pipelines" of this section and with the provisions for rubber gasket jointing 
and jointing procedures of ACPA 01 -1 03 or of ACPA 01 -1 02, Chapter 9. Make joints 
with the gaskets previously specified for joints with this piping. Clean and dry surfaces 
receiving lubricants, cements, or adhesives. Affix gaskets to pipe not more than 24 
hours prior to the installation of the pipe. Protect gaskets from sun, blowing dust, and 
other deleterious agents at all times. Before installation of the pipe, inspect gaskets and 
remove and replace loose or improperly affixed gaskets. Align each pipe section with 
the previously installed pipe section, and pull the joint together. If, while pulling the joint, 
the gasket becomes loose and can be seen through the exterior joint recess when the 
pipe is pulled up to within one inch of closure, remove the pipe and remake the joint. 

3.1 -2.2 Installation of PVC Piping 

Installation of PVC storm drainage pipe will be in accordance with ASTM D 2774. 0 3.1.3 Concrete Work 

Perform cast-in-place concrete work in accordance with Section 03200. 
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3.1.4 

3.2 

3.2.1 

3.2.2 

3.2.3 

Manhole and Catch Basin Construction 

Use precast concrete base sections. Make inverts in cast-in-place concrete and precast 
concrete bases with a smooth-surfaced semi-circular bottom conforming to the inside 
contour of the adjacent drainage sections. For changes in direction of drains and 
entering branches into the manhole, make a circular curve in the manhole invert of as 
large a radius as manhole size will permit. For cast-in-place concrete construction, 
either pour bottom slabs and walls integrally or key and bond walls to bottom slab. For 
precast concrete construction, make joints between sections with the gaskets specified 
for this purpose; install in the manner specified for installing joints in concrete piping. 
Give a smooth finish to inside joints of precast concrete manholes and catch basins. 
Parging will not be required for precast concrete manholes. Cast-in-place concrete work 
shall be in accordance with the Paragraph 3.1.3, "Concrete Work." Make joints between 
concrete manholes and pipes entering manholes with the resilient connectors specified 
for this purpose or mortared to produce a watertight joint; install. in accordance with the 
recommerldations of the connector manufacturer. Where a new manhole is constructed 
on an existing line, remove existing pipe as required to construct the manhole. Cut 
existing pipe so that pipe ends are approximately flush with the interior face of manhole 
wall, but not protruding beyond into the manhole. 

FIELD QUALITY CONTROL 

Field Tests and Inspections 

FWENC will monitor Subcontractor's quality activities (e.g., surveillance of inspection 
and testing activities and special processes performance) and provide required oversight 
for verification of activity performance in accordance with assigned witnesdhold points 
designated in the inspection and test documentation: 

The Subcontractor shall perform field tests and provide labor, equipment, and incidentals 
required for testing. Be able to produce evidence, when required, that each item.of work 
has been constructed properly in accordance with the drawings and specifications. 

Pipeline Testing 

Check each straight run of pipeline for gross deficiencies by holding a light in a manhole; 
it shall show a practically full circle of light through the pipeline when viewed from the 
adjoining end of line. 

Field Tests for Concrete 

Field test'ing requirements are covered in Section 03300, "Cast-In-Place Concrete." 

END OF SECTION 
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SECTION 02722 

AGGREGATE AND/OR GRADED-CRUSHED AGGREGATE BASE COURSE 

PART1 GENERAL 

1 .?I RELATED SECTIONS 

01330 Submittal Procedures 

01400 Quality Assurance 

02300 . Earthwork 

E??? 

1.2 REFERENCES 

The publications listed below form a part of this specification to the extent referenced. 
The publications are referred to in the text by basic designation only. 

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION 
0 FF I CI ALS (AASHTO) 

AASHTO T 180 (1 993) Moisture-Density Relations of Soils Using a 4.54-kg 
(1 0-lb) Rammer and an 457 mm (1 8-in) Drop 

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

P - 9- I 4  
\ '  - 

ASTM C 88 (1990) Soundness of Aggregates by Use of Sodium 
Sulfate or Magnesium Sulfate 

ASTM C 1 17 

ASTM C 127 

(1 995) Materials Finer Than 75 micrometer (No. 200) 
Sieve in Mineral Aggregates by Washing 

(1 988; R 1993) Specific Gravity and Absorption of Course 
Aggregate 

ASTM C 128 (1 993) Specific Gravity and Absorption of Fine Aggregate 

ASTM C 131 

ASTM C 136 

ASTM D 75 

(1 996) Resistance to Degradation of Small-Size Coarse 
Aggregate by Abrasion and Impact in the Los Angeles 
Machine 

(1 996a) Sieve Analysis of Fine and Coarse Aggregates 

(1 987; R 1992) Sampling Aggregates 
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ASTM D 422 (1 963; R 1990) Particle-Size Analysis of Soils 
. .  

k 
ASTM D 1557 (1 991) Laboratory Compaction Characteristics of Soil 

Using Modified Effort (56,000 ft-lbfku. ft. (2,700 kN-mku. 
m.1) 

I 4  

P 

(1 993) Classification of Soils for Engineering Purposes 
(Unified Soil Classification System) 

(1996) Density of Soil and Soil-Aggregate in Place by 
Nuclear Methods (Shallow Depth) 

(1 996) Water Content of Soil and Rock in Place by Nuclear 
Methods (Shallow Depth) 

(1995a) Liquid Limit, Plastic Limit, and Plasticity Index of 
Soils 

(1 995) Wire Cloth Sieves for Testing Purposes 

ASTM D 2487 

ASTM D 2922 

ASTM D 3017 

ASTM D 4318 

ASTM E 11 

1.3- 

1.3.1 

1.3.2 

1.3.3 

1.4 

DEFINITIONS 
I 

For the purposes of this specification, the following definitions apply. 

Aggregate Base Course 

Aggregate base course (ABC) is well graded, durable aggregate uniformly moistened 
and mechanically stabilized by compaction. 

Graded-crushed Aggregate Base Course ' 

Graded-crushed aggregate (GCA) base course is well graded, crushed, durable 
aggregate uniformly moistened and mechanically stabilized by compaction. GCA is 
similar to ABC, but it has more stringent requirements and it produces a base course 
with higher strength and stability. 

Degree of Compaction 

Degree of compaction shall be expressed as a percentage of the maximum density 
obtained by the test procedure presented in ASTM D 1557 

SUBMllTALS 

The following shall be submitted in accordance withSection 01 330, "Submittal 
Procedures. 
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a SD-01 Data 

Plant, Equipment, and Tools 

List of proposed equipment to be used in performance of construction work, 
including descriptive data. 

SD-09 Reports 

Sampling and Testing; Field' Density Tests; 

Calibration curves and related test results prior to using the device or equipment 
being calibrated. Copies of field test results within 24 hours after the tests are 
performed. Certified copies of test results for approval not less than 30 days 
before material is required for the work. 

I 

SD-18 Records 

Waybills and Delivery Tickets 

Copies of waybills and delivery tickets during the progress of the work. Before 
the final statement is allowed, the Subcontractor shall file certiied waybills and 
certified delivery tickets for all aggregates actually used. 

I .5 SAMPLING AND TESTING 

Sampling and testing shall be the responsibility of the Subcontractor. Sampling and 
testing shall be performed by a testing laboratory approved in accordance with Section 
01400, "Quality Assurance." Work requiring testing will not be permitted until the testing 
laboratory has been inspected and approved. The materials shall be tested to establish 
compliance with the specified requirements; testing shall be performed at the specified 
frequency. Foster Wheeler Environmental Corporation (FWENC) may specify the time 
and location of the tests. Copies of test results shall be furnished to FWENC within 24 
hours of completion of the tests. 

a 

1.5.1 Sampling 

Samples for laboratory testing shall be taken in conformance with ASTM D 75. When 
deemed necessary, the sampling will be observed by FWENC. 

1.5.2 Tests 

The following tests shall be performed in conformance with the applicable standards 
listed. 

1.5.2.1 Sieve Analysis 

Sieve analysis shall be made in conformance with ASTM C 44-7afdLlL ASTM C 136, 
- and ASTM D 422. Sieves shall conform to ASTM E 11. 
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1.5.2.2 Liquid Limit and Plasticity Index 

Liquid limit and plasticity index shall be determined in accordance with ASTM D 4318. 

1 52.3 Moisture-Density Determinations 

The maximum density and optimum moisture content shall be determined in accordance 
with 5 .ASTM D 1557. I 

1.5.2.4 Field Density Tests 

Density shall be field measured in accordance with ASTM D 2922. For the method 
presented in ASTM D 2922 the calibration curves shall be checked and adjusted if 
necessary using only the sand cone method as described in paragraph Calibration, of 
the ASTM publication. Tests performed in accordance with ASTM D 2922 result in a wet 
unit weight of soil and when using this method, ASTM D 3017 shall be used to determine 
the moisture content of the soil. The calibration curves furnished with the moisture 
gauges shall also be checked along with density calibration checks as described in 
ASTM D 3017. The calibration checks of both the density and moisture gauges shall be 
made by the prepared containers of material method, as described in paragraph 
Calibration of ASTM D 2922, on each different type of material being tested at the 
beginning of a job and at intervals as directed.] 

1.5.2.5 Wear Test 

Wear tests shall be made on ABC and GCA course material in conformance with 
ASTM C 131. 

1.5.2.6 Soundness 

Soundness tests shall be made on GCA in accordance with ASTM C 88. 

1.5.3 Testing Frequency 

1.5.3.1 Initial Tests 

One of each of the following tests shall be performed on the proposed material prior to 
commencing construction to demonstrate that the proposed material meets all specified 
requirements when furnished. If materials from more than one source are going to be 
utilized, this testing shall be completed for each source. 

a. Sieve Analysis 

b. Liquid limit and plasticity index moisture-density relationship. 

C. Moisturedensity relationship. 

d. Wear. 

e. Soundness. 
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1.5.3.2 In Place Tests 0 One of each of the following tests shall be performed on samples taken from the placed 

and compacted ABC and GCA. Samples shall be taken and tested at the rates . 

indicated. 

a. Density tests shall be performed on every lift of material placed and at a 
frequency of one set of tests for every 250 square yards or portion 
thereof, of completed area. 

b. Sieve Analysis shall be performed for every 500 tons, or portion thereof, 
of material placed. 

C. Liquid limit and plasticity index tests shall be performed at the same 
frequency as the sieve analysis. 

1.5.4 Approval of Material 

The source of the material shall be selected 14 days before the time the material will be 
required in the work. Tentative approval of material will be based on initial test results. 
Final approval of the materials will be based on sieve analysis, liquid limit, and plasticity 
index tests performed on samples taken from the completed and fully compacted ABC 
and GCA. 

1.6 PLANT, EQUIPMENT, AND TOOLS 

All plant, equipment, and tools used in the performance of the work will be subject to 
approval before the work is started and shall be maintained in satisfactory working 
condition at all times. The equipment shall be adequate and shall have the capability of 
producing the required compaction, meeting grade controls, thickness control, and 
smoothness requirements as set forth herein. 

0 
Equipment that is subject to calibration shall be controlled, issued, and maintained under 
a Measurement & Test Equipment Program approved by FWENC. 

, PART2 PRODUCTS 

2.1 AGGREGATES 

The ABC and GCA shall consist of clean, sound, durable particles of crushed stone, 
crushed gravel, crushed recycled concrete, angular sand, or other approved material. 
ABC shall be free of lumps of clay, organic matter, and other objectionable materials or 
coatings. GCA shall be free of silt and clay as defined by ASTM D 2487, organic matter, 
and other objectionable materials or coatings. The portion retained on the No. 4 sieve 
shall be known as coarse aggregate; that portion passing the No. 4 sieve shall be known 
as fine aggregate. 
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2.1.1 Coarse Aggregate 0 '  Coarse aggregates shall be angular particles of uniform density. When the coarse 
aggregate is supplied from more than one source, aggregate from each source shall 
meet the specified requirements and shall be stockpiled separately. 

a. Crushed Gravel: Crushed gravel shall be manufactured by crushing 
gravels, and shall meet all the requirements specified below. 

b. Crushed Stone: Crushed stone shall consist of freshly mined quarry rock, 
and shall meet all the requirements specified below. 

c. Crushed Recycled Concrete: Crushed recycled concrete shall consist of 
previously hardened portland cement concrete or other concrete 
containing pozzolanic binder material. The recycled material shall be free 
of all reinforcing steel, bituminous concrete surfacing, and any other 
foreign material and shall be crushed and processed to meet the required 
gradations for coarse aggregate. Crushed recycled concrete shall meet 
all other applicable requirements specified below. 

2.1.1.1 Aggregate Base Course 

ABC coarse aggregate shall not show more than 50 percent loss when subjected to the 
Los Angeles abrasion test in accordance with ASTM C 131. The amount of flat and 
elongated particles shall not exceed 30 percent. A flat particle is one having a ratio of 
width to thickness greaterthan 3; an elongated particle is one having a ratio of length to 
width greater than 3. In the portion retained on each sieve specified, the crushed 
aggregates shall contain at least 50 percent by weight of crushed pieces having two or 
more freshly fractured faces with the area of each face being at least equal to 75 percent 
of the smallest midsectional area of the piece. When two fractures are contiguous, the 
angle between planes of the fractures must be at least 30 degrees in order to count as 
two fractured faces. Crushed gravel shall be manufactured from gravel particles 50 
percent of which, by weight, are retained on the maximum size sieve listed in Table 1. 

2.1.1.2 Graded-Crushed Aggregate Base Course 

GCA coarse aggregate shall not show more than 50 percent loss when subjected to the 
Los Angeles abrasion test in accordance with ASTM C 131. GCA coarse aggregate 
shall not exhibit a loss greater than 50 percent weighted average, at five cycles, when 
tested for soundness in magnesium sulfate in accordance with ASTM C 88. The amount 
of flat and elongated particles shall not exceed 20 percent for the fraction retained on the 
1/2 inch sieve nor 20 percent for the fraction passing the 1/2 inch sieve. A flat particle is 
one having a ratio of width to thickness greater than 3; an elongated particle is one 
having a rationof length to width greater than 3. In the portion retained on each sieve 
specified, the crushed aggregate shall contain at least 90 percent by weight of crushed 
pieces having two or more freshly fractured faces with the area of each face being at 
least equal to 75 percent of the smallest midsectional area of the piece. When two 
fractures are contiguous, the angle between planes of the fractures must be at least 30 
degrees in order to count as two fractured faces. Crushed gravel shall be manufactured 
from gravel particles 90 percent of which by weight are retained on the maximum size 
sieve listed in Table 1. 

000153 
FWENC, Silos 1 8 2 AWR Project 02722-6 Rev. 1. March 24.2000 I 



3088 
2.1.2 Fine Aggregate 0 Fine aggregates shall be angular particles of uniform density. When the fine aggregate 

is supplied from more than one source, aggregate from each source shall meet the 
specified requirements. 

2.1.2.1 Aggregate Base Course 

ABC fine aggregate shall consist of screenings, angular sand, crushed recycled concrete 
fines, or other finely divided mineral matter processed or naturally combined with the 
coarse aggregate. 

2.1.2.2 Graded-Crushed Aggregate Base Course 

GCA fine aggregate shall consist of angular particles produced by crushing stone, slag, 
recycled concrete, or gravel that meets the requirements for wear and soundness 
specified for GCA coarse aggregate. 

2.1.3 Gradation Requirements 

The specified gradation requirements shall apply to the completed base course. The 
aggregates shall have a maximum size of 1 inch and shall be continuously well graded 
within the limits specified in Table 1. Sieves shall conform to ASTM E 11. 

TABLE I. GRADATION OF AGGREGATES 

Percentage by Weight Passing Square-Mesh Sieve . 

Sieve Designation No. 1 No. 2 No. 3 No. 4 

2 inch 

1-112 inch 

100 - 100 

100 100 

1 inch 90-1 00 95-1 00 70-1 00 
% inch 20-55 -- 100 50-90 
112 inch 0-1 0 25-60 90-1 00 --I--- 

318 inch 0-5 --- 40-70 

No. 4 0-1 0 0-1 5 30-60 
No. 8 0-5 0-5 

No. -30 -- -- 9-33 

No. 200 

--- 

-- - 0-1 3 

NOTE 1 : Particles having diameters less than 0.0008 inch shall not be in excess of 3 percent 
by weight of the total sample tested. 

NOTE 2: The values are based on aggregates of uniform specific gravity. If materials from 
different sources are used for the coarse and fine aggregates, they shall be tested in 
accordance with ASTM C 127 and ASTM C 128 to determine their specific gravities. If the 
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specific gravities vary by more than 10. percent, the percentages passing the various sieves 
shall be corrected as directed by FWENC. 

2.1.4 Liquid Limit and Plasticity Index 

Liquid limit and plasticity index requirements shall apply to the completed course and 
shall also apply to any component that is blended to meet the required gradation. The 
portion of any component or of the completed course passing the No. 40 sieve shall be 
either nonplastic or have a liquid limit not greater than 25 and a plasticity index not 
greater than 5. 

PART 3 EXECUTION 

3.1 GENERAL .REQUIREMENTS 

When the ABC or GCA is constructed in more than one layer, the previously constructed 
layer shall be cleaned of loose and foreign matter by sweeping with power sweepers or 
power brooms, except that hand brooms may be used in areas where power cleaning is 
not practicable. Adequate drainage shall be provided during the entire period of 
construction to prevent water from collecting or standing on the working area. Line and 
grade stakes shall be provided as necessary for control. Grade stakes shall be in lines 
parallel to the centerline of the area under construction and suitably spaced for string 
lining. 

3.3 

a 

STOCKPILING MATERIAL 

Before stockpiling of material, storage sites shall be cleared and leveled by the 
Subcontractor. All materials, including approved material available from excavation and 
grading, shall be stockpiled in the manner and at the locations designated. Aggregates 
shall be stockpiled on the cleared and leveled areas designated by FWENC to prevent 
segregation. Materials obtained from different sources shall be stockpiled separately. 

PREPARATION OF UNDERLYING COURSE 

Prior to constructing the ABC and GCA, the underlying course or subgrade shall be 
cleaned of all foreign substances. At the time of construction of the ABC and GCA, the 
underlying course shall contain no frozen material. The surface of the underlying course 
or subgrade shall meet specified compaction and surface tolerances. The underlying 
course shall conform to Section 02300, “Earthwork.” Ruts or soft yielding spots in the 
underlying courses, areas having inadequate compaction, and deviations of the surface 
from the requirements set forth herein shall be corrected by loosening and removing sot3 
or unsatisfactory material and by adding approved material, reshaping to line and grade, 
and recompacting to specified density requirements. For cohesionless underlying 
courses containing sands or gravels, as defined in ASTM D 2487, the surface shall be 
stabilized prior to placement of the ABC and GCA. Stabilization shall be accomplished 
by mixing ABC or GCA into the underlying course and compacting by approved 
methods. The stabilized material shall be considered as part of the underlying course 
and shall meet all requirements of the underlying course. The finished underlying 
course shall not be disturbed by traffic or other operations and shall be maintained by 
the Subcontractor in a satisfactory condition until the ABC and GCA is placed. 
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3.4 INSTALLATION 

3.4.21 Placing 

The mixed material shall be placed on the prepared subgrade or subbase in layers of 
uniform thickness w#+kan approved -manner. When a compacted layer 6 
inches or less in thickness is required, the material shall be placed in a single layer. 
When a.compacted layer in excess of 6 inches is required, the material shall be placed 
in layers of equal thickness. No layer shall exceed 6 inches or less than 3 inches when 
compacted. 

3.4.32 Grade Control 

The finished and completed ABC and GCA shall conform to the lines, grades, and cross 
sections shown. Underlying material@) shall be excavated and prepared at sufficient 
depth for the required ABC and GCA thickness so that the finished ABC and GCA with 
the subsequent surface course will meet the designated grades. 

3.4.43 Compaction 

Each layer of the ABC and GCA shall be compacted as specified with approved 
compaction equipment. Water content shall be maintained during the compaction 
procedure to within plus or minus 3 percent of the optimum water content determined 
from laboratory tests as specified in'paragraph SAMPLING AND TESTING. Rolling shall 
begin at the outside edge of the surface and proceed to the center, overlapping on 
successive trips at least one-half the width of the roller. Alternate trips of the roller shall 
be slightly different lengths. Speed of the roller shall be such that displacement of the 
aggregate does not occur. In all places not accessible to the rollers, the mixture shall be 
compacted with hand-operated power tampers. Compaction shall continue until each 
layer has a degree of compaction that is at least %=percent of laboratory maximum 
density through the full depth of the layer. The Contractor shall make such adjustments 
in compacting or finishing procedures as may be directed to obtain true grades, to 
minimize segregation and degradation, to reduce or increase water content, and to 
ensure a satisfactory ABC and GCA. Any materials that are found to be unsatisfactory 
shall be removed and replaced with satisfactory material or reworked, as directed, to 
meet the requirements of this specification. 

I ' 
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3.4.454 Thickness 0 Compacted thickness of the aggregate course shall be as indicated. No individual layer 

shall exceed 8 inches nor be less than 3 inches in compacted thickness.4ktetal 

3.4.65 Proof Rolling 

Proof rolling of the areas indicated shall be in addition to the compaction specified and 
shall consist of the application of 3KLcoverages with a 

-steel wheel roller. In areas designated, proof rolling shall be applied 
to the top of the underlying material on which ABC and GCA i s  laid and to each layer of 
ABC and GCA. Water content of the underlying material shall be maintained at optimum 
or at the percentage directed from start of compaction to completion of proof rolling of 
that layer. Watermntent of each layer of the ABC and GCA shall be maintained at the 
optimum percentage directed from start of compaction to completion of proof rolling. 
Any ABC and GCA materials or any underlying materials that produce unsatisfactory 
results by proof rolling shall be removed and replaced with satisfactory materials, 
recompacted and proof rolled to meet these specifications. 

. .  

. .  

. 
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3.65 MAINTENANCE 

The ABC and GCA shall be maintained in a satisfactory condition until the full pavement 
section is completed and accepted. Maintenance shall include immediate repairs to any 
defects and shall be repeated as often as necessary to keep the area intact. Any ABC 
and GCA that is not paved over before the onset of winter, shall be retested to verify that 
it still complies with the requirements of this specification. Any area of ABC and GCA 
that is damaged shall be reworked or replaced as necessary to comply with this 
specification. 

3.76 DISPOSAL OF UNSATISFACTORY MATERIALS I 
Any unsuitable materials that must be removed shall be disposed of as directed. No 
additional payments will be made for materials that must be replaced. 

END OF SECTION 
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SECTION 02731 

AGGREGATE SURFACE COURSE 

1 .l 

1.2 

PART1 GENERAL 

RELATED SECTIONS 

01330 Submittal Procedures 

02300 Earthwork 

02373 Separation/Filtration Geotextiles 

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. 
The publications are referred to in the text by basic designation only. 

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

ASTM C 11 7 (1 995) Materials Finer Than 75 micrometer (No. 200) 
Sieve in Mineral Aggregates by Washing 

ASTM C 131 (1 996) Resistance to Degradation of Small-Size Coarse 
Aggregate by Abrasion and Impact in the Los Angeles 
Machine 

0 
ASTM C 136 (1 996a) Sieve Analysis of Fine and Coarse Aggregates 

(1 987; R 1992) Sampling Aggregates 

(1 963; R 1990) Particle-Size Analysis of Soils 

. ASTM D 75 

ASTM D 422 

ASTM D 1557 

ASTM D 2922 

ASTM D 301 7 

(1 991) Laboratory Compaction Characteristics of Soil 
Using Modified Effort (56,000 ft-lb/cu. ft. (2,700 kN- 
mku. m.)) 

(1 996) Density of Soil and Soil-Aggregate in Place by 
Nuclear Methods (Shallow Depth) 

(1988; R 1993) Water Content of Soil and Rock in Place 
by Nuclear Methods (Shallow Depth) 
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ASTM D 431 8 

ASTM E 11 

(1 995a) Liquid Limit, Plastic Limit, and Plasticity Index 
of Soils 

(1995) Wire-Cloth Sieves for Testing Purposes 

1.3 DEGREE OF COMPACTION 

Degree of compaction is a percentage .of the maximum density obtained by the test 
procedure presented in ASTM D 1557 abbreviated herein as present laboratory 
maximum density. 

1.4 SUBMITTALS 

The following shall be submitted in accordance with Section 01 330, "Submittal 
F%c&we&Proced u res. " 

SD-01 Data 

Equipment; 

List of proposed equipment to be used in performance of construction work including 
descriptive data. 

SD-09 Reports 

Sampling and Testing; Density Test; 

Calibration curves and related test results prior to using the device or equipment 
being calibrated. Copies of field test results within 24 hours after the tests are 
performed. Test results from samples, not less than 30 days before material is 
required for the work. Results of laboratory tests for quality control purposes, for 
approval, prior to using the material. 

1.5 EQUIPMENT 

All plant, equipment, and tools used in the performance of the work covered by this 
section will be subject to approval by FWENC before the work is started and shall be . 
maintained in satisfactory working condition at all times. The equipment shall be 
adequate and shall have the capability of producing the required compaction, and 
meeting the grade controls, thickness controls, and smoothness requirements set forth 
herein. 

1.6 SAMPLING AND TESTING 

Sampling and testing shall be the responsibility of the Subcontractor. Sampling and 
testing shall be performed by an approved commercial testing laboratory. 

FWENC. Silos 1 8 2 AWR Project 
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1.6.1 Sampling 

Sampling for material gradation, liquid limit, and plastic limit tests shall be taken in 
conformance with ASTM D 75. When deemed necessary, the sampling will be observed 
by FWENC. 

1.6.2 Testing 

1 -6.2.1 Gradation 

Aggregate gradation shall be made in conformance with ASTM C 117, ASTM C 136, and 
ASTM D 422. Sieves shall conform to ASTM E 11. 

1.6.2.2 Liquid Limit and Plasticity Index 
* .  

Liquid limit and plasticity index shall be determined in accordance with ASTM D 4318. 

1.6.3 Approval of Materials 

The source of the material to be used for producing aggregates shall be selected 
14 days prior to the time the material will be required in the work. Approval of sources 
not already approved by FWENC may be based on an inspection and/or approval by 
FWENC. Tentative approval of materials will be based on appropriate test results on the 
aggregate source. Final approval of the materials will be based on tests for gradation, 
liquid limit, and plasticity index performed on samples taken from the completed and 
compacted surface course. 

1.7 WEATHER LIMITATIONS 

Aggregate surface courses shall not be constructed when the ambient temperatures is 
below 35 degrees F and on subgrades that are frozen or contain frost. It shall be the 
responsibility of the Subcontractor to protect, by approved method or methods, all areas 
of surfacing that have not been accepted by FWENC. Surfaces damaged by freeze, 
rainfall, or other weather conditions shall be brought to a satisfactory condition by the 
Subcontractor. 

PART 2 PRODUCTS 

2.1 AGGREGATES 

Aggregates shall consist of clean, sound, durable particles of natural gravel, crushed 
gravel, crushed stone, sand, slag, soil, or other approved materials processed and 
blended or naturally combined. Aggregates shall be free from lumps and balls of clay, 
organic matter, objectionable coatings, and other foreign materials. The Subcontractor 
shall be responsible for obtaining materials that meet the specification and can be used 
to meet the grade and smoothness requirements specified herein after all compaction 
and proof rolling operations have been completed. 
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2.1.1 Coarse Aggregates 0 The material retained on the No. 4 sieve shall be known as coarse aggregate. Coarse 
aggregates shall be reasonably uniform in density and quality. The coarse aggregate 
shall have a percentage of wear not to exceed 50 percent after 500 revolutions as 
determined by ASTM C 131. The amount of flat and/or elongated particles shall not 
exceed 20 percent. A flat particle is one having a ratio of width to thickness greater than 
three; an elongated particle is one having a ratio of length to width greater than three. 
When the coarse aggregate is supplied from more than one source, aggregate from 
each source shall meet the requirements set forth herein. 

2.1.2 Fine Aggregates 

~ The material passing the No. 4 sieve shall be known as fine aggregate. Fine aggregate 
shall consist of screenings, sand, soil, or other finely divided mineral matter that is 
processed or naturally combined with the coarse aggregate. 

2.1 :3 Gradation Requirements 

Gradation requirements specified in TABLE I shall apply to the completed aggregate 
surface. It shall be the responsibility of the Subcontractor to obtain materials that will 
meet the gradation requirements after mixing, placing, compacting, and other 
operations. TABLE I shows permissible gradings for granular material used in 
aggregate surface roads and airfields. Sieves shall conform to ASTM E 11. 

TABLE I. GRADATION FOR AGGREGATE SURFACE COURSES 

Sieve Desianation No. 1 No. 2 No. 3 No. 4 

1 in. 100 100 100 100 
318 in. 50-85 60-1 00 - - 
No. 4 35-65 50-85 55-1 00 70-1 00 
No. 10 2550 40-70 40-1 00 55-1 00 
No. 40 15-30 * 2445 20-50 30-70 
No. 200 8-1 5 8-1 5 8-1 5 8-1 5 

2.2 LIQUID LIMIT AND PLASTICITY INDEX REQUIREMENTS 

The portion of the completed aggregate surface course passing the No. 40 sieve shall 
have a maximum liquid limit of 35 and a plasticity index of 4 to 9. 

PART 3 EXECUTION 

3.1 OPERATION OF AGGREGATE SOURCES 

Clearing, stripping, and excavating shall be the responsibility of the Subcontractor. The 
aggregate sources shall be operated to produce the quantity and quality of materials 
meeting these specification requirements in the specified time limit. Upon completion of 
the work, the aggregate sources on the FEMP site shall be conditioned to drain readily 
and be left in a satisfactory condition. 
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3.2 STOCKPILING MATERIALS 

All materials, including approved material available from excavation and grading, shall 
be stockpiled in the manner and at the locations designated. Aggregates shall be 
stockpiled in such a manner that will prevent segregation. Aggregates and binders 
obtained from different sources shall be stockpiled separately. 

3.3 PREPARATION OF UNDERLYING COURSE SUBGRADE 

The subgrade, including shoulders, shall be cleaned of all foreign substances. At the 
time of surface course construction, the subgrade shall contain no frozen material. Ruts 
or soft yielding spots in the subgrade areas having inadequate compaction and 
deviations of the surface from the requirements set forth herein shall be corrected by 
loosening and removing soft or unsatisfactory material and by adding approved material, 
reshaping to line and grade and recompacting to density requirements specified in 
Section 02300, “Earthwork.” The completed subgrade shall not be disturbed by traffic or . 
other operations and shall be maintained by the Subcontractor in a satisfactory condition 
until the surface course is placed. 

3.4 GRADE CONTROL 

During construction, the lines and grades including crown and cross slope indicated for 
the aggregate surface course shall be maintained by means of line and grade stakes 
placed by the Subcontractor. 0 3.5 MIXING AND PLACING MATERIALS 

The materials shall be mixed and placed to obtain uniformity of the material and a 
uniform optimum water content for compaction. The Subcontractor shall make 
adjustments in mixing, placing procedures, or in equipment to obtain the true grades, to 
minimize segregation and degradation, to obtain the desired water content, and to 
ensure a satisfactory surface course. 

3.6 LAYER THICKNESS 

The aggregate material shall be placed on a separation fabric as specified in Section , 

02373, “Separation/Filtration Geotextiles,” in layers of uniform thickness. When a 
compacted layer of 6 inches or less is specified, the material may be placed in a single 
layer; when a compacted thickness of more than 6 inches is required, no layer shall 
exceed 6 inches nor be less than 3 inches when compacted. 

3.7 COMPACTION 

Each layer of the aggregate surface course shall be compacted with approved 
compaction equipment. The water content during the compaction procedure shall be 
maintained at optimum or at the percentage specified by FWENC. In locations not 
accessible to the rollers, the mixture shall be compacted with mechanical tampers. 
Compaction shall continue until each layer through the full depth is compacted to at least 
100 percent of laboratory maximum density. Any materials that are found to be 

. 
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3.8 

3.9 

3.1 0 

3.1 1 

unsatisfactory shall be removed and replaced with satisfactory material or reworked to 
produce a satisfactory material. 

SMOOTHNESS TEST 

The surface of each layer shall not show any deviations in excess of 3/8 inch when 
tested with a 10 foot straightedge applied both parallel with and at right angles to the 
centerline of the area to be paved. Deviations exceeding this amount shall be corrected 
by the Subcontractor by removing material, replacing with new material, or reworking 
existing material and compacting, as directed. 

THICKNESS CONTROL 

The completed thickness of the aggregate surface course shall be within 1/2 inch, plus 
or minus, of the thickness indicated on plans. The thickness of the aggregate surface 
course shall be measured at intervals in such manner that there will be a thickness 
measurement for at least each 500 square yards of the aggregate surface course. The 
thickness measurement shall be made by test holes at least 3 inches in diameter 
through the aggregate surface course. When the measured thickness of the aggregate 
surface course is more than 1/2 inch deficient in thickness, the Subcontractor, at no 
additional expense to RNENC, shall correct such areas by scarifying, adding mixture of 
proper gradation, reblading, and recompacting, as directed. Where the measured 
thickness of the aggregate surface course is more than 1/2 inch thicker than that 
indicated, it shall be considered as conforming with the specified thickness requirements 
plus 1/2 inch. The average job thickness shall be the average of the job measurements 
determined as specified above, but shall be within 114 inch of the thickness indicated. 
When the average job thickness fails to meet this criterion, the Subcontractor shall, at no 
additional expense to RNENC, make corrections by scarifying, adding or removing 
mixture of proper gradation, and reblading and recompacting, as directed. 

DENSITY TESTS 

Density shall be measured in the field in accordance ASTM D 2922. Foi the method 
presented in ASTM D 2922 the calibration curves shall be checked and adjusted, if 
necessary, using only the sand cone method as described in paragraph Calibration of 
the ASTM publication. Tests performed in accordance with.ASTM D 2922 result in a wet 
unit weight of soil and when using this method, ASTM D 3017 shall be used to determine 
the moisture content of the soil. The calibration curves furnished with the moisture 
gauges shall also be checked along with density calibration checks as described in 
ASTM D 3017. The calibration checks of both the density and moisture gauges shall be 
made by the prepared containers of material method, as described in paragraph 
Calibration of ASTM D 2922, on each different type of material being tested at the 
beginning of a job and at intervals, as directed. 

’ ‘ 

WEAR TEST 

Wear tests shall be made in conformance with ASTM C 131. 
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3.12 MAINTENANCE 

The aggregate surface course shall be maintained in a condition that will meet all 
specification requirements until accepted. 

0 
END OF SECTION 

a 
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SECTION 02924 

SEEDING 

iRT1 GENERAL 

RELATED SECTIONS 

01 330 Submittal Procedures 

! REFERENCES 

The publications listed below form a part of this specification to the extent referenced. 
The publications are referred to in the text by the basic designation only. 

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

ASTM D 4427 (1 992; R '1 996) Peat Samples by Laboratory Testing 

d COMMERCIAL ITEM DESCRIPTIONS (CID) 

CID A-A-1909 Fertilizer 

DEPARTMENT OF AGRICULTURE (DOA) 

DOA FSA' 

DOA SSIR 

STATE OF OHIO DEPARTh 

?d , 
ide 
.nt 

(January 1985) Federal Seed Act Rules and 
Regulations of the Secretary of Agriculture 

(April 1984) Soil Survey Investigation Report No. 1, Soil 
Survey Laboratory Methods and Procedures for 
Collecting Soil Samples, Soil Conservation Service 

ENT OF NATURAL RESOURCES (ODNR) 

en 

(1 996) Rainwater and Land Development, Ohio's 
Standard for Storm Water Management, Land 
Development, and Urban Stream Protection 

, 
3 DEFINITIONS 

.3.1 Stand of Turf 

95 percent ground cover of the established species. 

.4 SUBMllTALS 
Iro- 

the following in accordance with Section 01 330, "Submittal Procedures." 

SD-03 Product Data 
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1.5.2 Storage 

1.5.2.1 Seed, Fertilizer and Lime Storage 

1.6 

1.6.1 

1.7 

1.7.1 

Store in cool, dry locations away from contaminants. 

TIME RESTRICTIONS AND PLANTING CONDITIONS 

Restrictions 

Do not plant when the ground is frozen, snow covered, muddy, or when air temperature 
exceeds 90 degrees Fahrenheit. 

TIME RESTRICTIONS AND PLANTING CONDITIONS 

Seed 

All disturbed-areas must be seeded within seven days of knowing that the area will be 
idle for 45 days or more. 

Seeding shall be from March 1 through October 31. 

PART 2 PRODUCTS 0 2.1 

2.1.1 

2.1.2 

SEED 

Classification 

Provide RNENC- and/or Fluor Fernald, Inc.-approved seed of the latest season's crop 
delivered in original sealed packages, bearing producer's guaranteed analysis for 
percentages of mixtures, purity, germination, weed seed content, and inert material and 
date of expiration. Label in conformance with DOA FSA and applicable.state seed laws. 
Wet, moldy, or otherwise damaged seed will be rejected. 

Each variety of seed shall: have a purity of not less than 90 percent, have a percentage 
of germination not less than 80 percent, have a weed to seed content of not more than 
0.75 percent and contain no noxious weeds. These percentages are by weight. 

Seed Mixture Composition 

For interim seeding, the seed mixture shall be a mixture of Regreen (50 poundlacre) 
annual rye (20 pounddacre) and Canada wild rye (20 pounddacre). 

For permanent seeding, the seed mixture shall be at least (all measures are in pounds 
pls/acre): 

April 15-May 31 October 1 -April 14 

1. Canada Wild Rye 2 3 
2. Little Bluestem 2 3 
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2.2 

2.3 

3. Big Bluestem 
4. Indian Grass 
5. Switch Grass 
6. Side Oats Gramma 
7. Live Oats 

3 
2 
% 
% '  
20 

4 
3 
1 
1 
25 

For summer (June-September) seeding, the seed mixture shall be Buckwheat, 60 
pounds pldacre. The planting of buckwheat during the summer season will be followed 
by either interim or permanent seeding during the next seeding window. 

Seed mixtures should be prepared by a seed vender for the above mixture 
compositions. Field mixes will be acceptable when field mix is performed on site in the 
presence of FWENC. 

. .  
FERTILIZER 

1. Use fertilizer that is dry or liquid commercial grade fertilizer. Uniform in 
composition that meets the requirements of all state and federal regulations and 
standards of the Association of Agricultural Chemists. 

2. Fertilizer.for interim seeding shall be VCOTE 34-4-14 as manufactured by 
George W. Hill or equal. 

MULCH 

Furnish mulch meeting the following requirements: 

1. Mulch shall be straw or wood cellulose fiber, free of clay, stone, foreign 
substances, and reasonable free of weeds. ' 

2. Furnish straw that does not contain sticks larger than 34 inch in diameter or other 
materials that may prevent matting down during application. Use straw that is 
free from mold and other objectionable material and in an air-dry condition 
suitable for placing with mulch blower equipment or other equipment as approved 
by the Contractor. Straw shall be generally 6 inches or more in length. 

3. Mulch applied by hydrospraying shall .be a wood cellulose processed into a 
uniform fibrous physical state. Use wood cellulose fiber containing a green dye 
that will provide for easy visual inspection for uniformity of slurry spread. The 
wood cellulose fiber, including dye, shall contain no growth or germination 
inhibiting properties. The fiber shall be manufactured in a manner that, after 
addition and agitation in slurry tanks with water, the fibers become uniformly 
suspended to form a homogenous material. When sprayed on the ground, the 
material shall allow absorption and percolation of moisture. The wood cellulose 
fiber shall have a maximum particle length of 0.375 inches and a maximum 
particle thickness of 0.047 inches. 
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2.4 0 

2.5 

2.51 

2.5.2 

2.6.1 

2.6.2 

2.7 

2.7.1 

2.7.2 

MULCH BINDER 

Mulch Binder agent shall be as approved by the Contractor and shall meet the following 
requirements: 

1 . The binder shall be a pine sap emulsion comprised of a 100°/~ organic emulsion 
produced from naturally occurring resins and be nontoxic to plants. The mulch 
binder shall be compatible with application via a hydroseeder, and must not 
require intense cleaning of equipment. 

2. The mulch binder shall not have hazardous characteristics of as defined in 40 
CFR 261 Subpart C either in its pre-applied or cured states. 

TO PSOl L a  

Existing Soil 

Modify existing soil to conform to the requirements specified in paragraph entitled 
"Composition." 

On-Site Topsoil 

Reusable surface soil stripped and stockpiled on site if requirements specified for topsoil 
in paragraph entitled "Composition" are met. 

PHADJUSTERS 

Lime 

Commercial grade limestone containing not less than 50 percent of total oxides, 
gradation, as follows: Minimum 75 percent passing 100 mesh sieve and 100 percent 
passing 20 mesh sieve.' , 

Aluminum Sulfate 

Commercial grade. 

SOIL CONDITIONERS 

Provide singly or in combination as required to meet specified requirements for topsoil. 
Soil .conditioners shall be nontoxic to plants. 

Peat 

Peat humus derived from a freshwater site and conforming to ASTM D 4427 as modified 
herein. Shred and granulate peat to pass %-inch mesh screen and condition in storage 
pile for minimum 6 months after excavation. 

Sand 

Clean and free of materials harmful to plants. 
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2.7.3 

2.7.4 

2.7.5 

2.7.6 

Perlite 

Horticultural grade. 

Vermiculite 

Horticultural grade. 

Rotted Manure I 
Composted, horse or cattle manure containing maximum 25 percent by volume of straw, 
or other bedding materials. Manure shall be free of stones, sticks, and soil, viable weed 
seed, and other materials harmful to plants. 

Composted Wood Derivatives ' I  
Ground bark, nitrolized sawdust, humus, or other wood green .waste material free of 
stones, sticks, and soil stabilized with nitrogen and having the following properties: 

2.7.6.1 Particle Size 

Minimum percent by weight passing: 

No. 4 mesh screen 95 
No. 8 mesh screen 80 

2.7.6.2 Nitrogen Content 

Minimum percent based on dry weight: 

Fir Sawdust 0.7 
Fir or Pine Bark 1 .o 

2.7.7 

2.8 

2.9 

2.9.1 

Calcined Clay I 
Granular particles produced from montmorillonite clay calcined to minimum temperature 
of 1200 degrees F to the following gradation: minimum 90 percent passing 8 mesh 
screen, 99 percent retained on 60 mesh screen and, maximum 2 percent passing 100 
mesh screen. Bulk density: 40 pounds maximum per cubic foot. 

WATER I 
Suitable quality for irrigation. 

EROSION CONTROL MATERIALS I 
Net I 
Heavy twisted jute mesh, biodegradable paper fabric with knitted yarns, or standard 1 
weave burlap. 

0001'96 
FWENC, Silos 1 & 2 AWR Project 0 2 9 2 4 - 6 Rev. 2. May 11.2000 I 



0 2.9.2 Blanket 

Fiber 

I 

PART 3 EXECUTION 

3.1 

3.1.1 

3.1.2 

3.1.3 

3:2 

3.2.1 

. a  3.2.2 

PREPARATION 

Soil Preparation 

Remove existing topsc to a minimum depth of 2 inches and stockpile. After areas have 
been brought to finish subgrade elevation, thoroughly till to minimum depth of 6 inches 
by scarifying, disking, harrowing, or other methods approved by FWENC until a smooth 
seedbed is provided. A smooth seedbed shall be defined as soils containing no clods 
greater than 1.5 inches in diameter within 1.5 inches of the surface of the soil The 
Contractor shall conduct periodic inspections of finished seedbed preparation. Remove 
debris and stones larger than one inch in any dimension remaining on surface after 
tillage. 

Topsoiling . . 

Spread stockpiled topsoil evenly to provide positive drainage. Provide off -site topsoil to 
meet indicated finish grade if required. Do not spread topsoil when frozen or excessively 
wet or dry. Thoroughly mix subgrade and topsoil and off-site topsoil to a depth of 6 
inches by disking, harrowing, tilling or other method approved by FWENC. Correct 
irregularities in finished surfaces to eliminate depressions. Protect finished prepared soil 
areas from damage by vehicular or pedestrian traffic. 

Fertilizer, Lime, pH Adjuster, and Soil Conditioners 

Apply at rates. as determined by laboratory soil analysis of the soils at the job site or at 
the standardization rates of: 

Agriculture Lime at two tons per acre and Fertilizer (1 2-1 2-1 2) at 500 pounds per acre. 

SEEDING 

Seed Application Seasons and Conditions 

Immediately before seeding, restore soil to proper grade and thoroughly moisten soil to a 
depth of 6 inches. Do not seed when ground is muddy frozen, snow covered or in an 
unsatisfactory condition for seeding. If special conditions exist that may warrant a 
variance in the above seeding dates or conditions, submit a written request to FWENC 
stating the special conditions and proposed variance. Apply seed within twenty-four 
hours after seedbed preparation. Sow seed by approved sowing equipment. 

Seed Application Method * 
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Do not seed in excess of what can be mulched within 24 hours. Apply mulch within 24 
hours of seeding 

3.2.2.1 Broadcast and Drop Seeding 

Use broadcast or drop seeders. Cover seed uniformly to a maximum depth of 112 inch 
by means of spike-tooth harrow, cultipacker, raking or other approved devices. 

3.2.2.2 Hydroseeding 

First, mix water and fiber. Fiber shall be added at  1,000 pounds, dry weight, per acre. 
Then add and mix seed and fertilizer to produce homogeneous slurry. When 
hydraulically sprayed on the ground, material shall form a blotter like cover impregnated 
uniformly with grass seed. Spread with one  application with no second application of 
mulch. 

3.2.3 

3.2.4 

3.3 

3.4 

3.4.1 

3.4.2 

Top Dressing (Mulch) 

Spread straw, hay, humus in a uniformly thick layer over seed bed area to a n  even depth 
of 112 inch at  a rate of 2 air-dried tons.per acre. Take precautionary measures to 
prevent .topdressing materials from spilling onto pavements or utilities structures. During 
June  through September, increase straw or mulch application to 3 air-dried tons per 
acre. 

Apply sprayed wood cellulose fiber at a net dry rate of 2000 pounds per acre.. Mix the 
wood cellulose fiber with water a t  a ratio of 50 pounds of wood cellulose fiber per 100 
gallons of water. 

Maintain mulching material in place with a pine s a p  ,emulsion binder. Apply binder 
according to manufacturer's directions at  a rate of 2500 gallons of diluted emulsion per 
acre. 

Rolling 

Immediately after seeding, firm entire area except for slopes in excess of 3 to 1 with a 
roller not exceeding 90 pounds for each foot of roller width. If seeding is performed with 
cultipacker-type seeder  o r  by hydroseeding, rolling may be eliminated. 

PROTECTION OF TURF AREAS 

Immediately after turfing, protect area against traffic and other use. 

MAINTENANCE 

Start watering areas seeded as required by temperature and wind conditions. Apply 
water a t  a rate sufficient to insure thorough wetting of soil to a depth of 2 inches without 
runoff. During the germination process, seed is to be kept actively growing and not 
allowed to dry out. 

Mow turfed area to a n  average height of 1 -% inches when average height of grass 
becomes greater than 4 inches. 

FWENC, Silos 1 & 2 AWR Project 
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3.4.3 Maintain the seeded areas in satisfactory condition until acceptance of the seeding by 
the Contractor. Maintenance of seeded areas includes repairing eroded areas 

. revegetating when necessary, watering, and mowing (if applicable). A satisfactory 
condition of the vegetated area is defined as follows: 

0 
1. An area shall have a predominant stand of the seeded vegetation. 

2. Within 3 weeks, germination must occur over 95’percent of the area with no 
single bare area greater than 3 square feet, 

3. Within 3 months, 95 percent of the area must be covered with mature vegetation. 

Areas failing to meet these requirements shall be repaired or reseeded ad necessary to 
produce an acceptable stand of vegetation as specified in this Section. Areas that 
become bare during June through September shall be reseeded with the summer 
seeding mix. 

Seeded areas shall be maintained with applied crusting agent to ensure proper erosion 
control. 

3.5 WARRANTY 

Seeded areas shall be subject to a warranty period of not less than 12 months from 
initial establishment of vegetation over 100 percent of the seeded areas. 

At the end of the warranty period, the Contractor shall perform an inspection upon 
written request of the Subcontractor. Seeded areas not demonstrating satisfactory 
condition of vegetation as specified herein shall be repaired, reseeded, and maintained 
to meet all requirements as specified herein at the Subcontractor’s expense. 

The seeded areas shall be accepted at the end of the warranty period if a satisfactory 
condition exists as defined in this Section. After all disturbed areas are stabilized and all 
necessary corrective work has been completed, the Contractor shall certify in writing the 
final acceptance of seeded areas. 

3.6 FIELD QUALITY CONTROL 

3.6.1 Final Inspection and Acceptance 

Final acceptance will be based upon a satisfactory stand of turf. 

Within 3 weeks, germination must occur’over 95 percent of the area with no single bare 
area greater than 3 square feet. 

Within 3 months, 95 percent of the area must be covered with mature perennial grass. 
Replant within specified planting dates areas which do not have a satisfactory stand or 
turf. 

FWENC. Silos 1 & 2 AWR Project 
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Response t o  Ohio EPA Verbal Comments 3088 
Received March 14, 2000 

GENERAL COMMENTS 
Commenting Organization: OHIO EPA Verbal Comments 
Section #: I Page #: NA I Line #: NA 
Original General Comment '#: 1 
Comment: The Lay down area shown on Drawing 05FCD014 needs t o  be better defined. 
The area is not t o  be enlarged beyond the currently developed boundaries and is not t o  
affect wetlands, etc. 
Comment Response: Agreed, the current drawing of the lay down area outside of the W52 
Gate is misleading. The drawing has been revised t o  better depict the current condition of 
this area. Also a note has been added t o  the drawing indicating this area will not be 
modified. 

Commenting Organization: OHIO EPA Verbal Comments 
Section #: I Paae #: NA I Line #: NA 
Oriainal General Comment #: 2 
CommentrHow will verification of compliance with OSDF WAC be accomplished around 
the silos with the high radiation levels involved in that area. 
Comment Response: The soil management for site preparation will monitor the excavated 
soil in accordance with the current site procedures. However when the berm material is 
being excavated the current site procedures will not be adequate. Fluor Fernald is 
currently exploring sother means of monitoring the silo berm material during excavation. 
This issue will be addressed in the berm excavation information, which will be submitted in 
the Remedial Design package. 

Commenting Organization: OHIO EPA Verbal Comments 
Section #: I Page #: NA I Line #: NA 
Original General Comment #: 3 
Comment: Concern was expressed relative t o  the current planned use of stone in the 
sediment traps and silt fencing. 
Comment Response: The sediment trap and silt fencing information on the drawing and 
specification will be updated t o  meet the standard that Ohio EPA expects and has 
approved for the WPRAP and Silos Infrastructure projects. 

' 

Commenting Organization: OHIO EPA Verbal Comments 
Section #: I Page #: I Line #: NA 
Original General Comment #: 4 
Comment: Concern was expressed about the use of underground holding tanks for 
sanitary waste, this is not a preferred method for handling these wastes. 
Comment Response: The use of underground holding tanks for sanitary waste is being 
eliminated. Fluor and Foster Wheeler are currently working on the details. The details for 
the sanitary sewer system will be provide t o  the agencies when they are finalized. 
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Response t o  Ohio EPA Verbal Comments 
Received March 14, 2000 

3 0 8 8  

Commenting Organization: OHIO EPA Verbal Comments 
Section #: I Page #: I Line #: NA 
Original General Comment #: 5 
Comment: How is sampling done for radium in waste water? 
Comment Response: This comment will be addressed in the Remedial Design submittal in 
early May. 

Commenting Organization: OHIO EPA Verbal Comments 
Section #: I Page #: 1 Line #: NA 
Original General Comment #: 6 
Comment: Need t o  explain t o  the Ohio EPA the storm water drainage patterns for the K- 
65 trench. 
Comment Response: Currently the K-65 Trench is covered so the majority of stormwater 
follows the adjacent area stormwater patterns. However if stormwater reaches the K-65 
trench the water is sent t o  the waste pit area runoff control sump via the ditch around the 
K-65 silos. 

Commenting Organization: OHIO EPA Verbal Comments 
Section #: I Page #: I Line #: 
Original General Comment #: 7 
Comment: Explain why mass balance indicates more water flowing into the silos than is 
transferred out of silos. 
Comment Response: This comment will be addressed in the Remedial Design submittal in 
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30.8 8 Response t o  Ohio EPA Written Comments 
Received March 14, 2000 

GENERAL COMMENTS 
Commenting Organization: OHIO EPA 
Section #: Drawings 
Oriainal General Comment #: 1 

I Page #: NA I Line #: NA 

~~ 

Comment: Placement of silt fence is not consistent between drawings 
Comment Response: The AWR Site Preparation package has been corrected t o  address 
these inconsistencies. 
Commenting Organization: OHIO EPA 
Section #: Drawings 
Original General Comment #: 2 
Comment: Drawings not consistent between Feb. 4, 2000 document and full scale 
drawings (eg dam in swale on drawing (06FCD0001) not in full-scale drawings, silt fence 

I Page #: NA I Line #: NA 

location, etc.). 
Comment Response: 'The 'AWR Site Preparation drawings have been finalized and the 
inconsistencies have been corrected. 

Commenting Organization: OHIO EPA 
Section #: General 1 Page #: NA 
Original General Comment #: 3 
Comment: There are no "ground level" provisions for containment in the event of a 
catastrophic failure of. the overhead piping or silo. Because of the close proximity of the 
project t o  Paddy's Run. For example, the existing storm water retention basin in the 
southeast corner of the project could be modified so that discharge could be reduced or 
eliminated (additional controls t o  the outlet), removal of the berm around the silos could be 
completed such that the silos were always in a "bowl" with elevated grade between the 
silo contents and drainage away from the silos, a low berm could be built on the outside of 
the concrete trench leading t o  the K65 sump, etc. 
Comment Response: The potential impact of releases resulting from catastrophic failure of 
the AWR systems, such as the silos and the transfer line f rom the TTA, was considered 
during the development of the drainage plan. A valve will be installed on the outlet of the 
southeast stormwater basin. Additional details on containment 'of the potential releases 
have been added t o  section 2.2.2 of the Pre-Operational Environmental Control Plan. 
Commenting Organization: OHIO EPA 
Section #: 2.4 Environmental Control Plan I Page #: 5-6 
Original General Comment #: 4 
Comment: More detail is needed: how the erosion mats and silt fence will be used, how is 
erosion and siltation in the concrete channel t o  be prevented, where will french drains be 
installed in the TTA area and t o  where will they drain, etc. 
Comment Response: The AWR Site Preparation Package has been revised t o  include the 
detail relative t o  erosion mats and silts fencing on  the  drawing notes and in the 
construction specifications. 

I Line #: NA 

I Line #: NA 
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Response t o  Ohio EPA Written Comments 

Received March 14, 2000 
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Commenting Organization: OHIO EPA 
Section #: 2.4 Environmental Control Plan 
Oriainal General Comment #: 5 

I Page #: 6 I Line #: NA 

~ ~~ ~~ 

Comment: What provisions are being made for controlling storm water runoff from 
sources such as trucks hauling contaminated soils from the berm, the roads these trucks 
travel on, the soil piles created from this activity, etc. 
Comment Response: During Berm excavation, trucks will be loaded within the area 
draining t o  the waste pit area runoff control sump. Additional details regarding 
contamination control during excavation is provided in section 2.4 and appendices C and D 
of the Pre-Operational Environmental Control Plan. 
Commenting Organization: OHIO EPA 
Section #: 2.4, 2.5 I Page #: 7 
Original General Comment #: 6 
Comment: Reference is made t o  "repaired as soon as possible" and installed as early as 
possible. More specific information should be included such as "silt fence will be installed 
before any soil disturbance occurs in the drainage area." 
Corrective Action: The recommended wording has been added to  the Pre-Operational 
Environmental Control Plan and construction. specification #02370. 

I Line #: NA 

Commenting Organization: OHIO E P A  
Section #: 2.5 
Original General Comment #: 7 
Comment: More detail is needed in this section. Silt fences must be installed on the 
contour with ends turned up t o  be effective (i.e. act as a dam t o  allow time for fines t o  
settle out). They should be set as far back from the toe of a slope as practical to  maximize 
the size of the pool upgradient of them. It is preferred that culvert entrances/exits be 
protected with natural vegetation and coir matting rather than riprap. Minimizing the use of 
riprap is desirable. Seeding and mulching '(soil stabilization) should be done no more than 
seven days after work is completed. Any problems identified should be corrected 

I Line #: bullets 2,3,4,8 I Page #: 8 

immediately (within 24 hours.) 
Comment Response: Agreed additional details including those recommended in this 
comment, have been added t o  section 2.3 of the Pre-Operational Environmental Control 
Plan, specification #02370 and drawing #66-FCD-006 
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Response to Ohio EPA Written Comments 
Received March 14, 2000 

3 0 8 8  

Commenting Organization: OHIO €PA 
Section #: Exhibit 3-1 
Original General Comment #: 8 
Comment: 
this section. 
Comment Response: This issue will b e  addressed in t h e  AWR Remedial Design Package. 

I Page #: I O  I Line #: Radon 222 

How is radon carried by wastewater addressed? That should be included in 

Commenting Organization: OHIO €PA 
Section #: Exhibit 3-2 I Pg. #: 13 I Line #: ESP 
Original General Comment #: 9 
Comment: The Sloan's Crayfish has  been captured in t h e  Paddy's Run corridor on site. 
This states that no sightings have occurred. Sloan's Crayfish also occurs in areas 
potentially impacted by this project. What is the significance of posting pictures in t h e  
change trailer? What measures are going t o  be taken t o  protect t he  habitat of these 
animals (e.g. no trees removed in Paddy's Run corridor, berms and basins t o  contain any 
spills from reaching Paddy's Run, etc.)? 
Comment Response: Details addressing the  preservation of t h e  natural resources in t h e  
Paddy's Run corridor have been added to Section 2.2.2 of t h e  Pre-Operational 
Environmental Control Plan. 

Commenting Organization: -OHIO EPA 
Section #: Exhibit 3-3 
Original General Comment #: 10 
Comment: The project must also comply with the  site wide storm water pollution 
prevention plan. 
Comment Response: Agreed compliance with the Stormwater Pollution Prevention Plan is 
specified in Section 2.3 of t h e  Pre-Operational Environmental Control Plan. 

I Pg. #: 14 I Line #: Stormwater 

Commenting Organization: OHIO EPA 
Section #: Site Prep and Storm Water Drainage 
Original General Comment #: 11 
Comment: Drawings d o  not agree. Please submit one drawing with the  detail of system 
components that  you intend to use (see comment 2). 
Comment Response: Agreed t h e  AWR Site Preparation package has been finalized and any 
inconsistencies noted during preliminary reviews were addressed. 

I Pg. #: I Line #: 
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Response t o  Ohio EPA Written Comments :- 3 0 8 8  
Received March 14, 2000 

Commentina Oraanization: OHIO EPA 
Section #: Storm water drainage plan 
Original General Comment #: 12 
Comment: Pages 3 and 5 are missing from all packages. Cannot comment without these. 
Noted in the conclusions: stated that "proper soil and erosion control ... should prevent 
contaminated storm water form leaving the site" but no detail to  describe exactly how this 
will be accomplished. More detail is needed. 
Comment Response: The revised Pre-Operational Environmental Control Plan has 
incorporated additional details on soil management and stormwater control. The 
appropriate specifications have been revised to  include details and lessons learned from 
previous projects (WPRAP, Silos Infrastructure). 

I Pg. #: I Line #: 

__ 

Commenting Organization: OHIO EPA 
Section #: Drawing 66FCD001 
Original General Comment #: 13 
Comment: There is an existing catch basin in the 30" line that extends from northeast t o  
southwest under the southeast corner of the TTA building. This line drains t o  the pilot 
plant drainage ditch and then t o  Paddy's Run. Should any contaminated material be lost 
from the overhead piping this is a conduit to  the aquifer. Provisions for surface' level 
containment of any material should be made and this is a serious problem in trying t o  
contain any material at surface level. 
Comment Response: The potential impact of releases resulting from a catastrophic failure 
of the overhead piping to the 30" line was considered during the development of the 
drainage plan. Conservatively the quantity of slurry released during a catastrophic failure 
of the transfer line is approximately 200-300 gallons. The area under the piperack is 
gravel surface and drain t o  the southeast stormwater retention basin. The 30" line is 
located approximately 10 feet underground and is a 30" concrete pipe. The stormwater 
drainage patterns and the depth of the 30" line provide adequate protection from 
contamination of the 30" line with slurry material. Additional details on containment of the 
potential releases have been added t o  section 2.2.2 of the Pre-Operational Environmental 
Control Plan.. 
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Response to Ohio EPA Written Comments 
Received March 14, 2000 

Commenting Organization: OHIO EPA 
Section #: Storm water drainage plan 
Original General Comment #: 1 4  
Comment: More detail is needed to show surface water flow, for example, where will 
surface water flow from drainage area 7 during excavation of the  berms. The current 
drawing only shows a couple of arrows along the concrete trench. There should be 
drawings showing how flow will change with excavation of the berm (in detail). 
Comment Response: Agreed, t h e  AWR stormwater drainage plan drawings were 

enhanced to show directional arrows of where t h e  area 7 stormwater will drain. The 
Northeast quadrant of area 7 flow north through a concrete perimeter ditch to the Waste 
Pit Area Runoff Control Sump. The southeast, southwest and northwest quadrants of 
area 7 stormwater drains to t h e  Waste Pit Area Runoff Control S u m p  through t h e  concrete 
perimeter ditch and 21 ” culvert pipe. 

I Pg. #. Drawings I 

. .  

Commenting Organization: OHIO EPA 
Section #: Berm Plan 
Original General Comment #: 15  
Comment: How will contaminated soils be contained, that is what controls will be in place 
to keep these soils from washing away from the excavation in t h e  event of a storm. What 
provisions are being made for capturing soils from hauling vehicles to prevent them from 
getting into the  pilot plant drainage ditch? 
Comment Response: The Berm Plan will be revised to clearly address concerns. The Berm 
Plan will be reissued with t h e  final RDWP submittal since berm excavation activities are 
not part of the  AWR Site Preparation. During Berm excavation, t rucks  will be loaded 
within the area draining to the  waste pit area runoff control sump. Additional details 
regarding contamination control during excavation is provided in section 2.4 and 
appendices C and D of the Pre-Operational Environmental Control Plan. 

I Pg. #: 2 I Line #: Section 1.4 
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Received March 14, 2000 

Commenting Organization: OHIO EPA 
Section #: Berm Plan I Pg. #:6 I 
Original General Comment #: 16 
Comment: This states that a ditch is graded to divert runoff to the east and west. What 
contingency is there for containment of contaminated material in the event of a 
catastrophic failure? What provisions are there to keep sediment from being washed out 
through these diversion ditches? Where are the detailed drawings of these ditches and 
there associated storm water and erosion controls? 
Answer: The Berm Plan will be revised to clearly address concerns. The Berm Plan will be 
reissued with the final RDWP submittal since it does not involve the site preparation 
portion of the project. The potential impact of releases resulting from catastrophic failure 
of the AWR systems, such as t h e  silos and the transfer line from the TTA, was considered 
during the development of the drainage plan. The following provisions were added to 
prevent the contamination of Paddy's Run in the case of a catastrophic failure of the 
transfer line 1 )  A valve will be installed on the outlet of the southeast stormwater basin. 
2) The waste retrieval will have controls which automatically shutoff waste retrieval in the 
case of the transfer pipe failure. The following provisions are being implemented to 
prevent the contamination of Paddy's Run in the case of the catastrophic failure of the 
silos 1) Berm will be maintained at a level higher than the waste in silos 2) Stormwater 
from-the silos area will be conveyed to the waste pit area runoff control sump.  The waste 
pit area runoff sump is sent to Bio-surge lagoon and to AWWT prior to release off site. 
Additional details on containment of the potential releases have been added to section 
2.2'.2 of the Pre-Operational Environmental Control .Plan. 
Notes have been added to t h e  drawings and the construction specifications to perform 
inspection on' the conditions of 'the ditches to ensure t h e  ditches do not get plugged with 
dirt and sediment. The detail drawings and construction specification associated with 
stormwater are included in the AWR Site Preparation package. 
Commenting Organization: OHIO EPA 
Section #: Berm Plan 
Original General Comment #: 17 
Comment: This drawing appears to show silt fence going up and down slopes'. Silt fence 
should be installed along a contour and turn upslope on the ends. There is little else that 

I Pg. #: Drawing 11 FCDOOS I 

indicated any erosion control on th is  drawing, what about covering exposed slopes, 
hauling contaminated soils, any other controls (see other comments about berm plan 
erosion controls). 
Answer: The Berm Plan will be revised to clearly address concerns. The Berm Plan will be 
reissued with the final RDWP submittal since it does not involve the  site preparation 
portion of the project. See response to comment #15 and #16 for more details. 

Response to Ohio EPA Written Comments - -  3 0 8 8  
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Commenting Organization: OHIO EPA 
Section #: Storm water Drainage Plan 
Original General Comment #: 18  
Comment: Does the runoff coefficient for drainage area 7 include the coverage of 
disturbed soils by Geotextile? 
Comment Response: Yes, see stormwater drainage plan calculations for further details. 

I Pg. #: Drawing 66FCDOO1 I 



Response t o  US EPA Written Comments 
Received on February 7, 2000 

3088 

GENERAL COMMENTS 
Commenting Organization: U.S. EPA 
Section #: Not applicable (NA) I Page #: NA 
Original General Comment #: 1 
Comment: The following drawings listed on the first page titled "Site Preparation" are 
missing and should be submitted for review: 
- Drawing No. OSFCDDO13, Miscellaneous Facility Tie-In Locations 
- Drawings No. 20FSD014 and 20FSD025, Radon Control System Carbon Bed Building 

Foundation Section View 
Comment Response: Drawings 05FCDO13 and 20FSD014 have been finalized and are 
included in the revised site preparation package. Drawing 20FSD025 was not needed in 
the Site Preparation Package and will be included in the Final Design Report. 
Commenting Organization: U.S. EPA 
Section #: Not applicable (NA) I Page #: NA 
Original General Comment #: 2 
Comment: The site preparation drawings appear t o  be incomplete, as many details are 
missing. Elevations of culverts and other piping are not shown, and areas that require 
grading lack topographic information t o  indicate a "finished grade." In addition, the 
drawing scale is too small t o  allow a.proper review. Moreover, a number of drawings, silo 
Drawing No. 05FCDO11 for its general notes and legend; however, this drawing is not 
included in the submittal. The silo preparation drawings should be revised so (1) include 
all missing details, (2) increase their scale, and (3) include Drawing No. 05FCDO11. 
Comment Response: Site preparation drawings have been completed and resubmitted 
including the level of detail required for review and for execution of the work. A full size 
set of prints has also been provided for reference along with the reduced size prints in the 

I Line #: NA 

I Line #: NA 
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Response t o  US EPA Written Comments 
Received on February 7, 2000 

3088 

Commentina Oraanization: U.S. EPA 
Section #: Not applicable (NA) 
Oriainal General Comment #: 3 

I Page #: NA I Line #: NA 

Comment: The drawings in the site preparation section are difficult t o  follow because the 
work pertinent t o  site preparation is not clearly shown. The drawings in this section 
should be reviewed t o  see if the work associated with site preparation needs t o  be more 
clearly defined. 
Comment Response: Agreed, a revised site preparation package will be submitted to  the 
EPA's. A full size set of prints has also been provided for reference along with the 
reduced size prints in the package. 
Commenting Organization: U.S. EPA 
Section #: 2.2 I Page #: 4 
Original General Comment #: 1 
Comment: The text states that "personnel should be on-call during non-working periods 
seven days per week, including holidays, to respond t o  the generation of visible dust 
during off-hours." It is not clear how "generation of visible dust" will be detected during 
non-working periods or how the "on-call" personnel will be notified of visible dust during 
these periods. If someone will be on site at all times t o  detect any visible dust, there 
should be no need for "on-call" personnel. The text should be revised t o  clarify these 
matters. 
Comment -Response: During backshifts and off periods, the FEMP Fugitive Dust Control 
Piocedure assigns the onsite Utility Engineer the responsibility to  monitor appropriate areas 
for fugitive dust and initiate appropriate action to  mitigate such as required including if 
necessary calling in additional personnel to  handle the situation. The text will be modified 
to  clarify this. 
Commenting Organization: U.S. EPA 
Section #: 2.4.1 I Page #: 6 
Original General Comment #: 2 
Comment: The text states that employees are t o  be trained to  comply with appropriate 
Occupational Safety and Health Administration (OSHA) standards with regard t o  fall 
protection and trench safety. Because the work will involve use of heavy construction 
equipment, the training should also include OSHA safety requirements for work with and 
around heavy construction equipment. The text should be revised accordingly. 
Comment Response: While there is not any specific training course for employees relative 
to  working around heavy equipment, the potential hazards will be discussed during 
employee daily safety briefings, in safe work plans and the project specific Safety and 
Health Plan. Other related protective measures include; use of orange vests, equipment 
utilizing back-up alarms, horns, lights, etc. Text of document will be modified to  include 

I Line #: NA 

I Link #: NA 

these aspects of safety. 
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Response t o  US EPA Written Comments 
Received on February 7, 2000 

Commenting Organization: U.S. EPA 
Section #: 2.4.2 
Original General Comment #: 3 
Comment: The text states that "appropriate precautions are to be taken t o  minimize 
discharge of fuel, oil, lubricants, grease' and other hydrocarbons." The text should be 
revised to  include engine coolant and hydraulic fluids. 
Comment Response: Agreed, engine coolant and hydraulic fluids will be added t o  the text. 
Commenting Organization: U.S. EPA 
Section #: 2.4.4 I Paae #: 7 I Line #: NA 

I Page #: 6 I Line #: NA 

Original General Comment #: 4 
Comment: The text lists a number of bulleted items to  be inspected weekly. Erosion 
control mats should be included in the list. Furthermore, the third and fourth bullets 
should be revised t o  read as follows: 
- 
- 
Comment Response: Agreed, erosion control mats will be added to  the list of items t o  be 
inspected weekly and the third and fourth bullets will be revised as suggested. 
Commenting Organization: U.S. EPA 
Section #: 2.5 I Page #: 7 
Original General Comment #: 5 
Comment: The text states that erosion controls are put in place during the construction 
phase in order t o  minimize soil movement "from excavated areas." Because erosion also 
affects disturbed areas, the test should be revised to  read "from excavated or disturbed 
areas." 

Fuel storage tanks for leaks 
Other storage tanks and equipment for leaks 

I Line #: NA 

Comment Response: Agreed, text will be changed as suggested. 
SITE PREPARATION AND STORMWATER DRAINAGE PLAN DRAWINGS 

Commenting Organization: U.S. EPA . 
Drawing #: 06FCD001 (also marked as Drawing A8 and A91 
Original General Comment #: 6 
Comment: The drawing shows "proposed swales," culverts, and other features. 
However, surface elevations and the sizes of the swales are not shown. This drawing 
should be revised t o  clearly show all details of the required work. 
Comment Response: The referenced drawing 06FCDOO1 has been completed and is 
provided in the package but drawings 66FCD003 and 66FCD007 show these features 
better and are also provided in the package. 
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Commenting Organization: U.S. EPA 
Drawina #: 11 FCDOOS 
Original General Comment #: 7 
Comment:  This drawing is intended to show proposed "new work" around Silos 1 and 2. 
However, it is not clear which portions of t h e  topography shown reflect t h e  proposed 
"new work" and which portions reflect existing conditions. The drawing should b e  revised 
to clearly indicate t h e  "new work" that  will be part of t h e  site preparation activities. 
Comment Response: Drawing 1 1 FCDOOS was submitted with t h e  AWR Site Preparation 
package in error. This drawing is not required to define t h e  site preparation work scope  
and t h u s  will no t 'be  provided in t h e  revised Site Preparation package. 
Commentina Oraanization: U.S. EPA 
Drawing #: 61FCD001 and  61FCD002 
Original General Comment #: 8 
Comment:  The sanitary s e w e r  system layout plan is not fully consistent with t h e  details 
provided. Specifically, t h e  plan shows a sanitary sewer sys tem manhole near t h e  health 
and safety trailer, but  t h e  details d o  not s h o w  this manhole. This discrepancy should be 
corrected. Also, it is not clear whether t h e  sys tem is to b e  vented. Because a large 
holding tank  is to be used, t h e  tank should be properly vented to prevent sewer g a s  from 
backing u p  into t h e  trailers. The  plan should b e  revised to address this issue,  and details 
of t he  holding tank should b e  included. 
Comment Response: In accordance with Ohio EPA concerns regarding t h e  use  of holding 
tanks. The sanitary s e w e r  sys tem is being revised to eliminate t h e  u s e  of t h e  holding 
tanks. Therefore t h e  concerns regarding venting of t h e  tanks is being eliminated. Revised 
sanitary sewer sys tem will be provided with t h e  revised Site Preparation package. 
Commenting Organization: U S .  EPA 
Drawing #: 5 1  FCD002 
Original General Comment #: 9 
Comment:  This drawing s h o w s  no  water  connections to two break trailers. However, 
Drawing No. 61 FCDOOl clearly s h o w s  sewer ,connections to t h e s e  two trailers. If t h e  two 
trailers are to b e  connec ted  to t h e  s e w e r  sys tem,  they would presumably b e  connected to 
the  water  sys tem as well. This drawing should be revised to clarify this  matter. 
Comment Response: Water supply to all t h e  trailers is now shown on  drawing 51 FCD002. 
Sewer connections to handle t h e  sanitary waste generated are  s h o w n  on drawing 
61FCDOO1. 
Commenting Organization: U.S. EPA 
Drawing #: 66FCD006 
Original General Comment #: 10 
Comment:  This drawing s h o w s  a detail of the  precast  concrete ca tch  basin. Typically, a 
catch basin has  a s u m p  below t h e  outlet sewer for collection of debris, sediment,  soil, and 
other solids. This detail should b e  
revised to include a sump.  
Comment  Response: Drawing 66 FCDOO6 has  been revised to s h o w  t h e  catch basin 

The detail of t h e  catch basin lacks such  a sump.  

design in accordance with ODNR requirements. 

4 
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_-- 3088 
Fluor Fernald, Inc. 
P.O. Box 538704 
Cincinnati, OH 45253-8704 

(5 13)648-3000 

FLUOR G L O B A L  S E R V I C E S  

May 15, 2000 

Fernald Environmental Management Project 
Letter No. C:SP:2000-0173 

Ms. Nina K. Akgunduz 
Department of Energy 
Fernald Environmental Management Project 
P. 0. Box 538705 
Cincinnati, Ohio 45253-8705 

Dear Ms. Akgunduz: 

CONTRACT DOE DE-AC24-920R21972, RESPONSES TO UNITED STATES 
ENVIRONMENTAL PROTECTION AGENCY (USEPA) AND OHIO ENVIRONMENTAL 
PROTECTION AGENCY (OEPA) COMMENTS ON SILOS 1 AND 2 ACCELERATED WASTE 
RETRIEVAL (AWR) PROJECT SITE PREPARATION PACKAGE 

Enclosed for transmittal, to  the United States Environmental Protection Agency (USEPA) 
and the Ohio Environmental Protection Agency (OEPA), is documentation responding to 
USEPA and OEPA comments on the Silos 1 and 2 Accelerated Waste Retrieval (AWR) 
Project Site Preparation Package, which was submitted to  USEPA and OEPA on April 5, 
2000. Nine (9) copies of the following documents are provided for your review and 
transmittal: 

A comment response document providing responses to  OEPA comments, dated April 8, 
2000, and to  the two  (2) comments provided with USEPA approval, dated May 8, 
2000 
A revised Introduction and Pre-Operational Environmental Control Plan 
Revised copies of drawings 66FCDOO1, 66FCD002, and 66FCD003 
Revised Construction Specifications 02302, 02370, 02530, and 02924 

The enclosed responses to  OEPA comments have been informally reviewed and accepted 
as adequate by OEPA. 

000192 e 



Ms. Nina K. Akgunduz 
Letter No. C:SP:2000-0173 
Page 2 

Please address any questions concerning this .package t o  Paul Pimentel a t  648-4076. 

Sincerely, 

for: Donald Paine 
Vice President 
Silos Project 

DP:SMB:cml 
Enclosures 

C: With Enclosures 

Irma Brown, D'OE Contract Specialist, DOE-FEMP, MS45 
Project Number 407 10/1.1 
Administrative Record, MS.78 

Without Enclosures 

Stephen M. Beckman, MS52-4 
Terri Binau, DOE-FEMP, MS45 
Michael G. Connors, MS52-4 
Robert Fellman, MS52-4 
Terrence D. Hagen, MS65-2 
William B. Hensley, MS44-0 
Richard W. Helmes, MS14  
Richard L. Maurer, MS19 
Arthur E. Murphy, DOE-FEMP, MS45 
Dennis A. Nixon, MS52-4 
Paul A. Pimentel, MS14  
Johnny W. Reising, DOE-FEMP, MS45 
Karen N. Wintt, MS52-4 
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Mr. G e n e  Jablonowski . 
U. S. Environmental Protection Agency 
Region V, SRF-5J 
77 West Jackson Boulevard 
Chicago, Illinois 60604-3590 

0 
Mr. Tom Schneider 
Ohio Environmental Protection Agency 
401 East Fifth Street 
Dayton, Ohio 45402-29 1 1 

Dear Mr. Jablonowski and Mr. Schneider: 

REPONSE TO COMMENTS ON SILOS I AND 2 ACCELERATED WASTE RETRIEVAL 
PROJECT SITE PREPARATION PACKAGE 

Reference: 1. Letter, Gene dablonowski t o  Johnny Reising, "Approval of Silos 1 and 2 
Accelerated Waste Retrieval (AWR) Project Site Preparation," dated May 8, 
2000 

2. Letter, Tom Schneider t o  Johnny Reising, "Comments - AWR Site 
Preparation Package," dated April 28, 2000 

3. Letter., Johnny Reising to Gene Jablonowski and Tom Schneider, " Silos 1 
and 2 Accelerated Waste Retrieval Project Site Preparation Package," dated 
April 5, 2000 

' 

Enclosed for your review and approval is documentation responding to United States 
Environmental Protection Agency (USEPA) and Ohio Environmental Protection Agency 
(OEPA) comments on the  Silos 1 and 2 Accelerated Waste Retrieval (AWR) Project Site 
Preparation Package (Reference 3). Tfie following documents are provided for your review 
and approval: 

A comment response document providing responses t o  the two  (2) comments provided 
with USEPA approval (Reference 11, and to OEPA comments (Reference 2) 
A revised Introduction and Pre-Operational Environmental Control Plan 
Revised copies of drawings 66FCD001, 66FCD002, and 66FCD003 
Revised Construction Specifications 02302, 02370, 02530, and 02924 

The enclosed responses to OEPA comments have been informally reviewed and accepte'd 
a s  adequate by OEPA. 

If you have any questions, please contact Nina Akgunduz at (51 3) 648-31 10. 

Sincerely, 

. FEMP:Murphy Johnny W. Reising 
Fernald Remedial Action 
Project Manager 
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RESPONSES TO OEPA AND USEPA COMMENTS ON AWR PROJECT SITE 
PREPARATION PACKAGE 

(1) Commenting Organization: Ohio EPA Commentor: OFFO 
Section #:General Comment Pg #: Line #: Code: C 
Original Comment #: 

Comment: The document does not address the proposed laydown area located within A2P2 yet 
is shown on drawing #05FCD014. Since no discussion or details on the area a r e  provided in 
the document it obviously won’t be utilized or disturbed during site prep activities. If use  of the 
area is planned during site prep the document will require modification. 

Response: The area outside the W-52 gate shown on drawing #05FCD014 will be used as a 
laydown area. Modification of the area will be limited to installation of gravel within the currently 
disturbed area.  A specific note will be’ added to the Remedial Design Site Preparation Scope 
under the sixth .bullet noting the use of this area. Also a note is on the drawing stating “Area 
shown to be used only for equipmenVmaterial laydown or staging and shall be limited to the 
current disturbed area. 

(2) Commenting Organization: Ohio EPA Commentor: OFFO 
Section #: 8.0 Pg #: 6 Line #: Code: C 
Original Comment #: 
Comment: Since DCNs constitute changes to an  approved CERCLA deliverable, Ohio EPA 
expects the opportunity to review and approve DCNs prior to implementation. Submittal simply 
for information is not acceptable. 

ResDonse: Aareed. The DCN’s impacting the approved Site Preparation Package, and 
subsequently the Remedial Design Package, will be forwarded to OEPA and USEPA for review 
and  approval prior to implementation. Consistent with the practice used on Soils 
Characterization and Excavation Project, OEPA will target for E-mail or verbal approval within 
three days. 

Pre-Operational Control Plan 

(3) Commenting Organization: Ohio EPA Commentor: OFFO 
Section #: Attachment A, section 2.1 Pg #: 3 
Original Comment #: 
Comment:. Trucks should be covered at  all times whether full or empty to prevent fugitive 
emissions and to comply with the site Dust BAT plan. 

Line #: Code: C 

. 

Response: Agreed. The Pre-Operational Control Plan Section 2.1 Fugitive Dust Control will be 
updated to comply with the site Dust BAT Plan. Under the Specific BAT dust controls and/or 
work practices, will text to the seventh bullet stating: ” Cover truck load beds,  whether full or 
empty, as required by RM-0047, ‘FEMP Fugitive Dust Control Requirements.’ 
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RESPONSES TO OEPA AND USEPA COMMENTS ON AWR PROJECT SITE 

PREPARATION PACKAGE 

(4) Commenting Organization: Ohio EPA Commentor: OFF0 
Section #: Attachment A, section 2.2 Pg #: 4 
Original Comment #: 
Comment: The last paragraph references sediment traps on drawing 66FCD002 though that 
drawing shows no sediment traps. Please correct. 

Line #: Code: C 

Response: The sediment traps and silt fencing in the silo areas will be installed to support berm 
excavation and are therefore not part of the AWR site preparation activities and are not shown 
on drawing 66FCD002. The last paragraph will be revised as follows: “Stormwater drainage 
during and after AWR Project site preparation construction activities is illustrated on Drawing 
66FCD001. Drainage from the Silos 1 and 2 domes and berms, and from the Silo 4 area, will 
continue to be collected by the existing trench system and discharged to the Waste Pit Area 
Runoff Control Sump (WPSRC). To ensure that the existing trench system does not become 
obstructed silt fencing will be installed and the trench will be included in the erosion and 
sediment control inspections. During the berm excavation and waste retrieval activities the 
existing trench system will be also utilized and to prevent silt buildup in the trench additional silt 
fencing and sediment traps will be installed. Details on the additional silt fencing and sediment 
traps will be included in the berm excavation plan in the remedial design package. For the 
purpose of designing ...” 

(5)  . Commenting Organization: Ohio EPA Commentor: DSW . 

Original Comment #: 

drawings 66FCD001-66FCD004,66FCD006, and 66FCDOO7 are in the package. 

Section #: Attachment A, 2.2 Pg #: 4 Line #: NA 

’ Comment: This states. that details are in drawings 66FCD001 through 66FCD006. However 

Response: The text in Section 2.2 Storm Water Control paragraph #I will be revised to ‘I These 
control measures are outlined in greater detail in drawings 66FCD001-66FCDOO4, 66FCDOO6, 
and 66FCD007 and in the Storm Water Drainage Plan provided in Appendix B of this 
document.” - 
(6) Commenting Organization: Ohio EPA Commentor: DSW 
Section #: Attachment A, 2.2 Pg #: 4 
Original Comment #: 
Comment: This states that ”...a few culverts cross the southern perimeter road ...” Please state 
how many so that we can locate all of them on the drawings. 

Line #: NA 

Response: Text in Section 2.2 Storm Water Control will be revised as follows: “Also, currently 
two culverts cross the southern perimeter road and discharge into an existing detention basin 
south and east of the PPDD.” 

0511 5/00 2 
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RESPONSES TO OEPA AND USEPA COMMENTS ON AWR PROJECT SITE 
PREPARATION PACKAGE 

(7) Commenting Organization: Ohio EPA Commentor:’ DSW 
Section #: Attachment A, section 2.2.1 Pg #: 5 
Original Comment #: 
Comment: Ohio EPA recommends employee training regarding BMPs for erosion and 
stormwater controls. Recommend use of video training course developed by Ohio 
Homebuilders Association and ODNR. 

Line #: Code: C 

Response: Silos Project will obtain appropriate materials, such as the video mentioned in the 
comment, and make them available for review by AWR Project construction personnel 
responsible for installation and maintenance of stormwater and erosion controls. 

(8) Commenting Organization: Ohio EPA Cornrnentor: OFFO 
Section #: Attachment A, section 2.2.2 Pg #: 6 
Original Comment #: 
Comment: The section does not reference the concrete water diversion shown on drawing 
66FCD002. Additional clarification is needed. 

Line #: Code: C 

Response: Section 2.2.2 Spill Prevention Controls and Countermeasures will be revised as 
follows: “As illustrated on drawings 66FCDOO1 and 66FCD006 the area underneath the transfer 
line drains to the southeast stormwater basin utilizing a concrete water diversion northwest of 
the TTA building.” 

(9) Commenting Organization: Ohio EPA Commentor: DSW 

Original Comment #: 
Comment: This states that culvert entrances and exits are to be protected with rip rap or 
geofabric. Response to comment 7 (page 2.of response to written comments, Attachment 0) 
indicates changes would be made to section 2.3 that coir matting and natural vegetation would 
be used for culvert entrances and exits. These changes have not been made in all the drawings 
either (see comment on drawings). 

’ Section #: Attachment A, 2.3 Pg #: 7 Line #: NA 

Response: Coir matting and natural vegetation will be specified in Attachment A, and on 
necessary drawings, for the culvert entrances and exits. 

(I 0) Commenting Organization: Ohio EPA Commentor: OFFO 
Section #: Attachment A, section 2.6 Pg #: 8 
Original Comment #: 
Comment: Procedures provided in the Sitewide Excavation Plan and WAC Attainment Plan 
require WAO oversight during excavation to ensure WAC compliance. The text must be revised 
to define appropriate WAO oversight and monitoring during excavation activities. 

l ine #: Code: C 

Response: In response to a previous OEPA comment, Section 2.6 of the Pre-Operational 
Environmental Control plan was revised to provide additional detail regarding WAO oversight 
during excavation activities. Per a telephone conversation with Tom Schneider on May 10, 
2000, the existing text is adequate as-is. 
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RESPONSES TO OEPA AND USEPA COMMENTS ON AWR PROJECT SITE . 

PREPARATION PACKAGE 

(1 1 ) Commenting Organization: Ohio EPA Commentor: OFFO 
Section #: Attachment A, section 2.6 Pg #: 8 
Original Comment #: 
Comment: The act of collecting WAC samples does not constitute WAC compliance. Until the 
data has been provided to Ohio EPA and USEPA for review and approval the  area is not WAC 
compliant. All WAC sampling must be complete and data submitted to agencies prior to the 
initiation of excavation activities. 

Response: Agreed. Results from the additional WAC attainment sampling in the proposed 
. trailer area at the east end of the project area, and the staging area south of Silo 1, will be 

submitted for USEPA and OEPA review and approval before the  areas are excavated. 

Line#: Code: C 

.( 12) Commenting Organization: Ohio EPA . Commentor: OFFO 
Section #: Attachment A, section 2.6 Pg #: 9 
Original Comment #: 
Comment: Under no previous circumstances has vegetation been free released from the site. 
Vegetation can be released for reuse through chipping, etc. on-site but no procedure is in place 
for free -release of vegetation. 

Line #: Code: C 

Response: Agreed. There is currently no procedure for free-release of vegetation. The second 
sentence in the referenced paragraph will be revised to "Materials for which free release 
procedures exist will be surveyed for free-release by Radiological Control. There are currently 
no procedures in place for'free release of vegetation." 

(1 3)  Commenting Organization: Ohio EPA Commentor: OFFO 
Section #: Attachment A, section 3.1 Pg #: 6 
Original Comment #: 
Comment: The second bullet should be changed to state, "As a minimum, in dry conditions, dust 
controls shall be initiated before each work shift and during lunch breaks, or as  necessary to 
ensure FEMP site-specific limits and OEPA standard for fugitive dust emissions are not 
exceeded. 

Line #: Code: C 

Response: Agreed. The text in the Fugitive Dust Control Plan will be revised as noted. 

(14) Commenting Organization: Ohio EPA Commentor: DSW 
Section #: Attachment A, Appendix B 
Original Comment #: 
Comment: 
pages. 

Pg #: 1 of 7 Line #: NA 

Sheet I of 6 is shown in the upper right corner, whereas there are actually 7 

Response: Agreed. The technical editing error will be corrected. 
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RESPONSES TO OEPA AND USEPA COMMENTS ON AWR PROJECT SITE 
PREPARATION PACKAGE 

(1 5) Commenting Organization: Ohio EPA Commentor: DSW 
Section #: Attachment A, Appendix B Pg #: 3 of 7 Line #: NA Code: C 
Original Comment #: 
Comment: Bullet 3 under assumptions mentions “potentially contaminated” a reas  but does  not 
include roads on which “potentially contaminated” materials will b e  hauled. For the purposes of 
storm water control, these areas  should also be considered ”potentially contaminated”. 

Response: Measures will be implemented to prevent the spread of contamination to the 
perimeter road consistent with measures implemented for protection of the Haul Road. As 
specified in Attachment A, Section 2.6, trucks used to transport excess  soil will be loaded within 
the controlled area and  will be cleaned before exiting the area in order to prevent the spread of 
contamination to the perimeter road. Periodic monitoring of the perimeter road will be 
implemented to verify the effectiveness of these measures. 

(1 6) Commenting Organization: Ohio EPA Commentor: DSW 
Section #: Attachment A, Appendix B Pg #: 7 of 7 Line #: NA Code: C 
Original Comment #: 
Comment: This s ta tes  that. “...to the sedimentation basins in the southwest corner. These 
sediment basins have a storage capacity of approximately 50.0 cy to protect a n  area less than 1 
acre  ...” The drawings do not show these basins. Additionally, the entire area that drains to a 
sediment basin must be considered in sizing it, not just the disturbed or construction area. 
Would this basin hold the equivalent of 67 cy per acre of drainage area (unable to  tell from the 
information in this section.) 

Response; The text is describing the sediment basins, which will be installed to  support the Silo 
superstructure and berm removal activities. The detail information on the sediment basins, 
including verification that the capacity is adequate to contain the entire area draining to  the 
basin, will be  included in the Remedial Design Package. Note will be added to  the Storm water 
calculations to note detail information on  the sediment basins will be included in the Remedial 
Design Packages. 

(17) Commenting Organization: Ohio EPA Commentor: DSW 
Section #: Attachment A, Appendix B, Attachment A Pg #: A4 of A21 Line #: SWS-017 of Table 
2-9 Code: C 
Original Comment #: 
Comment: Seeding should conform to the site requirements, which are different than those in 
Rainwater and Land Development. All else should conform to Rainwater and Land 
Development. 

Response: Table 2-9 is a reference from the AWR contract defining the minimum contract 
requirements. The seeding specification included in the AWR Site Preparation Package will be 
used to direct field activities and conforms to current site requirements. 

05/15/00 5 
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RESPONSES TO OEPA AND USEPA COMMENTS ON AWR PROJECT SITE 
PREPARATION PACKAGE 

Drawinqs 

(I 8) Commenting Organization: Ohio EPA Commentor: DSW 
Section #: Attachment B, Drawings Pg #: 66FCD001 Code: C 
Original Comment #: 
Comment: Note 3, drainage area 6 outlet is listed as existing storm water basin north of the K- 
65 trench. The only existing storm water basin identified on the drawing is south of the K-65 
trench. Please clearly identify the storm water basin to which you refer in this note. 

Response: Agreed. The existing storm water basin north of the K-65 trench is not labeled. The 
drawing will be updated to label this storm water basin. . .  

(1 9) Commenting Organization: Ohio EPA Commentor: - DSW 
Section #: Attachment B, Drawings Pg #: 66FCD001 Code: C 
Original Comment #: 
Comment: There is a n  existing catch basin in drainage area 3 connected to the 3 0  RCP line. It 
appears as though this catch basin could intercept flow from any accidental releases from the 
project and direct that flow to the Pilot Plant Drainage Ditch without first passing through the 
storm water basin. This catch basin should be blocked and if drainage is needed in that area, a 
catch basin tied in to the 12” S T  could be  added. This will direct all flow to the storm water 

. basin before flowing to the Pilot Plant Drainage Ditch. 

Response: The catch basin noted on the drawing in drainage area 3 is a raised manhole 
approximately 24 inches above grade. The above mentioned concern was  evaluated during the 
development of the AWR stormwater drainage plan. The height of the manhole above grade, 
and the contour of the grading in area 3 meets, will prevent any material from a n  accidental 
release from entering the manhole, and thereby being directly discharged to the Pilot Plant 
Drainage Ditch. 

(20) Commenting Organization: Ohio EPA Commentor: DSW 
Section #: Attachment B, Drawings Pg #: 66FCD001 
Original Comment # 
Comment: The proposed 18” ST that allows storm water to pass  under the entry point from the 
perimeter road to drainage area 3 should be removed. This will allow storm water to flow 
untreated into the Pilot Plant Drainage Ditch through the existing catch basins west of the entry. 
By not installing this culvert, storm water can be redirected to the existing storm water basin 
south of the perimeter road through existing catch basin CB-01. 

Code: C 

Response: The proposed 18n ST will b e  deleted. The drawings will be amended to reflex this 
change.. 

05/15/00 6 



RESPONSES TO OEPA AND USEPA COMMENTS ON AWR PROJECT SITE 
PREPARATION PACKAGE 

(21) Commenting Organization: Ohio €PA Commentor:  DSW 
Section #: Attachment 6, Drawings Pg #: 66FCD001 
Original Comment #: 
Comment: The catch basins in the drainage swale on the south side of drainage area 5 should 
be protected with reinforced silt fence (e.g. see ODNR Rainwater a n d  Land Development, page 
125). 

Code: C 

Response: A note will be added to drawings and text added to the Construction specification 
identifying the use of reinforced silt fencing, as specified on Page  125 of the ODNR Rainwater 
and land development Manual, around catch basins. 

(22) Commenting Organization: Ohio EPA Commentor: DSW 
Section #: Attachment B, Drawings Pg #: 66FCD002 
Original Comment #: 
Comment: Note 3 should be revised to reflect the installation of matting and seeding in these 
areas (see also dwgs 003, 004 and note 4 in 006). 

Code: C 

Response: Agreed. Note 3 .on  appropriate drawings will be revised to state the use  of matting 
and vegetation for protection a t  the entrance and exits of culverts. 

(23) Commenting Organization: Ohio EPA Commentor: DSW 
Section #: Attachment B, Drawings Pg #: 66FCD002 
Original Comment #: 
Comment: Silt fe'nce installed as inlet protection as in the swale south of drainage area 5 should 
not be removed, they should be left in place (see also dwgs 003 a n d  004). 

Code: C 

Response: Agreed. A note will be  added to Drawing 66FCD002 to clarify that the inlet 
protection a t  catch basins in the swale south of Silos 1 and 2 will remain in place until berm 
excavation has  been compieted and the impacted area has been stabilized. 

(24) Commenting Organization: Ohio EPA Commentor: DSW 
Section #:Attachment B, Drawings Pg #: 66FCD002Code: C 
Original Comment #: 
Comment: The silt fence a t  the south end of drainage area 3 should be installed on the upper 
end of the contour and have the ends  turned up. If there is a concern of the pool formed behind 
the silt fence encroaching on the construction area, removing the pooling function of the silt 
fence is not the direction to take for solving the problem. The  concept is to  hold the water for as 
long as practical to allow sediment to settle out. Redirecting flow to  a catch basin increases 
sediment loads carried off the construction area by concentrating flow. It would be better to 
allow the pool to form behind the silt fence and let the water be removed from the area by 
flowing through the silt fence. Alternatively, inlet protection could b e  provided in the swale 
around catch basin 01. Preferably, the silt fence should be installed to intercept sheet  flow prior 
to flow reaching the swale. 

Response: The silt fencing will be installed at  the upper end of the contour with the ends  turned 
up. The drawing will be amended to reflect the change. 0 
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RESPONSES TO OEPA AND USEPA COMMENTS ON 
PREPARATION PACKAGE 

AWR PROJECT SITE 

(25) Commenting Organization: Ohio EPA Commentor:  DSW 
Secti.on #: Attachment 6, Drawings Pg #: 66FCD002 
Original Comment #: 
Comment: The silt fence a t  the south side of drainage area 5 should be installed as described in 
the previous comment Inlet protection should be provided as described above. 

Code: C 

Response: The silt fencing will be installed with the ends turned up. The drawing will be 
amended to reflect the silt fencing turning up a t  the ends. 

(26) Commenting Organization: Ohio EPA Commentor:  DSW 
Section #: Attachment B, Drawings Pg #: 66FCD002 
Original Comment #: 
Comment: The silt fence to the west of drainage area 4, in acting as a diversion to flow, will , 
concentrate flow along the base of the silt fence and a t  the ends. This frequently causes  
undercutting in these  areas. Frequent inspections of this silt fence will need to be made and 
actions to correct any erosion taken immediately. 

Response: As required by Notes 7 and 8 on this drawing, as well as by the Pre-operational 
Environmental Control Plan, this silt fence will be inspected weekly and within 24-hours of a 
rainfall exceeding 0.5 inches in a 24-hour period; any problems identified will be  corrected within 

Code: C 

24 hours. 

(27) Commenting Organization: Ohio EPA Commentor: DSW 
Section #: Attachment 6 ,brawings Pg #: 66FCD003 
Original Comment #: 
Comment: The silt fence a t  the east  side of drainage area 1 should be installed as described in 
the comment above. As there are no catch basins in this swale, the only alternative to 
installation along the contour a t  the edge of the parking area would be installing the silt fence in 
the swale in long inverted "v" configurations in a north-south direction. However, as described 
in the above comment, installation along the top of the swale is preferred. 

Code: C 

Response: The silt fencing will be installed with the ends  turned up. The drawing will be 
amended to reflect the silt fencing turning up a t  the ends. 

(28) Commenting Organization: Ohio EPA . Commentor: DSW 
Section #: Attachment 6, Drawings Pg #: 66FCD006 
Original Comment #: 
Comment: Catch basin protection detail should show reinforcing and installation detail as 
described in ODNR Rainwater and Land Development page 125. 

. Code: C 

Response: A note will be added to drawings and text added to the Construction specification 
specifying the installation of reinforced silt fencing, as illustrated in the detail on page 125 of the 
ODNR Rainwater and  Land Development Manual, around catch basins. 
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RESPONSES TO OEPA AND USEPA COMMENTS ON AWR PROJECT SITE 
PREPARATION PACKAGE 

Technical Specifications 

(29) Commenting Organization: Ohio EPA Commentor: OFFO 
Section #: Spec  02302, 3.2.1 Pg #: Line #: Code: C 
Original Comment #: 
Comment: The document references several different piling activities. Considering the limited 
space  within the AWR project area and OU4 in general. Piling should be  kept to an absolute 
minimum and must be  managed very aggressively. All piles must receive appropriate MTL 
designations and tracking. 

Response: As specified in Sectlon 2.6 of Appendix A, excavation activities will be planned to 
minimize the volume of excess soil and, to the extenc practical, excess soil will be transported 
directly to the appropriate disposal; location rather than stockpiling. If interim storage is 
required, all piles will be  tracked by WAO, including use  of appropriate MTL designations, in 
accordance with WAO procedures. 

(30) Commenting Organization: Ohio EPA Commentor:  OFFO 
Section #: Spec  02302, 3.2.1 Pg #: Line #: Code: C 
Original Comment #: 
Comment: Piles with side slopes of 2:l will certainly present problems in terms of access and 
stability. Piles of this nature should receive extra scrutiny for proper erosion controls. 

Response: Erosion control matting will be used to cover any pile with a 4:l or greater slope. All 
piles will be inspected and maintained as necessary as part of erosion and sediment control 
inspections. 
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RESPONSES TO OEPA AND USEPA COMMENTS ON AWR PROJECT SITE 
PREPARATION PACKAGE 

(31) Commenting Organization: Ohio EPA Commentor: DSW 
Section #: Attachment C, 02302,3.9.2 Pg #: 02302-1 1 Code: C 
Original Comment #: 
Comment: This refers to Section 07924, Seeding and should refer to 02924. 

Response: This typographical error will be corrected. 

(32) Commenting Organization: Ohio EPA Commentor: OFFO 
Section #: 02370-4, 3.4 Pg #: Line #: Code: C 
Original Comment #: 
Comment: There is a conflict between paragraph A and C.2 of this section with regard to the % 
slope requiring the use of matting. Please correct. 

Response: Paragraph C.2 is based on the site standard and will replace paragraph A. 

(33) Commenting Organization: Ohio EPA Commentor: OFFO 
Section #: 02370-4, 3.4 Pg #: Line #: Code: C 

. Original Comment #: 
Comment: No requirements with regard to the type of erosion matting are provided. .See 
previously approved specifications for other projects and include matting material requirements. 

Response: The type of erosion matting is specified in section 2 . l . B  of this specification. 

(34) Commenting Organization: Ohio EPA Commentor: OFFO 
Section #: 02370-4, 3.5 Pg #: Line #: Code: C 

Comment: It should be noted that erosion .control matting is to be left in place following the 
establishment of vegetative cover and the completion of disturbance activities. Removal of the 
matting will negatively effect the vegetative cover. Erosion control matting should be made of 
biodegradable materials eliminating the need for removal. 

' Original Comment #: 

Response: Section 3.5.C will be revised with an additional bullet indicating that the erosion 
control matting is to be left in place following the establishment of vegetative cover and the 
completion of disturbance activities. Removal of the matting will negatively effect the vegetative 
cover. Erosion control matting should be made of biodegradable materials eliminating the need 
for removal. 
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(35) Commenting Organization: Ohio EPA Commentor: DSW 
Section #: Attachment C, 02530, 3.1 .I .I Pg #: 02530-5 
Original Comment #: 
Comment: Crossings should conform to Ohio EPA guidance, specifically, whenever a sanitary 
sewer and water main must cross, the sewer shall be at such an elevation that the crown of the 
sewer is at least 18 inches, measured between the outside pipe walls, below the water main. It 
appears from drawings 51 CFD003 and 61 CFD002 that this distance exists. This specification, 
however, should reflect practices deemed acceptable by Ohio EPA. The actual construction 
should also conform. 

Code: C 

Response: The construction specification will be revised to include inspections to ensure that 
the sewer line is 18 inches below the water main where these lines cross in accordance with 
Ohio EPA guidance, 

(36) Commenting 0-rganization: Ohio EPA Commentor: OFFO 
Section #: 02630-5, 2.5 
Original Comment #: 
Comment: Previously the document discussed the use of erosion control matting to replace 
riprap. It is unclear from this specification and the drawings where erosion control matting is 
being used rather than riprap. 

Response: Agreed. Note 3 on appropriate drawings will be revised to specify the use of matting 
and vegetation for protection at the entrance and exist of culverts. 

Pg #: Line #: Code: C 

(37) Commenting Organization: Ohio EPA Commentor: OFFO 
Section #: Spec 02924 Pg #: Line #: Code: C 
Original Comment #: 
Comment: Ohio EPA understands the site-wide seeding specification is being revised to change 
the species planted and the rates. The specification should be revised to incorporate the new 
seeding spec. Ohio EPA recommends contacting Fluor Fernald's Natural Resources group. 

G Response: Silos Project has discussed seeding requirements with the Fluor Fernald Inc. Natural 
Resources Group. Although the seeding specification is in the process of being revised as 
stated in Ohio EPAs comment, the new seed mixtures and other changes have not yet been 
finalized. The necessary changes will be incorporated into the Seeding Specification for the 
AWR project as soon as they are finalized. 

(38) Commenting Organization: Ohio EPA Commentor: OFFO 
Section #: Spec 02924 Pg #: Line #: Code: C 
Original Comment #: 
Comment: The specification as written appears to be an attempt to revise an existing spec to 
address some issues from previously approved specifications rather than the use of a 
previously approved spec. Ohio EPA recommends replacing this specification with one 
previous& approved bythe agencies. Modifications if required for project specific actions could 
then be incorporated with higher likelihood of acceptance. 
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Response: Revision 1 of Specification 02924 was prepared by replacing the necessary sections 
of the original draft (such as seed mixtures, fertilizer, mulch and binder requirements, 
application and maintenance methods) with the appropriate text incorporated verbatim seeding 
specifications previously approved by OEPA. As noted in the  previous comment response, 
Specification 02924 will be revised as necessary upon finalization of the  new FEMP site-wide 
seeding specification. 

(39) Commenting Organization: Ohio EPA Commentor: OFFO 
Section #: Spec 02924 Pg #: Line #: Code: C 
Original Comment #: 
Comment: Recent use of the product Regreen on-site have been very successful. OEPA 
recommends use of Regreen rather than perennial rye for temporary seeding. 

Response: Based upon guidance from the Flour Fernald Inc. Natural Resources Group, 
perennial rye will be replaced with a mixture of Regreen (50 pounds/acre), Annual rye (20 
pounddacre), and Canada Wild Rye (20 Pounddacre). Specification 02924 will be revised to 
incorporate this change. 

(40) Commenting Organization: Ohio EPA Commentor: OFFO 
Section #: Spec 02924-5, 2.5 Pg #: Line #: Code: C 
Original Comment #: 
Comment: Previous specs have not gone into nearly as much detail with regard to the 
properties required of topsoil. This appears to be overly restrictive considering the highly 
developed nature of the  area. Additionally, any off-site topsoil proposed to be brought in for use 
will need to be evaluated for COCs, etc. 

Response: Comment acknowledged. Any off-site topsoil would need to be sampled and 
analyzed for WAC attainment COC’s to verify its acceptability for use in the AWR Project area. 
There is, however, currently no intent to import off-site topsoil for use in AWR Project Site 
Preparation activities. Sections 2.5.3 and 2.5.4 will be deleted from the specification. 

(41) Commenting Organization: Ohio EPA Commentor: OFFO 
Section #: Spec 02924-8, 2.9 Pg #: Line #: Code: C 
Original Comment #: 
Comment: See existing, recently approved specs for appropriate erosion control matting 
requirements. The use of plastic netting is not acceptable. 

Response: Agreed. The reference to plastic netting will be deleted. Reference to the erosion 
matting requirements in Specification 02370 will be added. 
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.Attachment D 

(42) Commenting Organization: Ohio EPA Commentor: DSW 
Section #: Attachment D 
Original Comment #: 
Comment: There was  a n  omission in our original comment. The'original document submitted to 
us stated that no Indiana Bat had been observed along the Paddy's Run riparian corridor. In 
fact, during a recent survey conducted by the site, an  Indiana'Bat was  observed in the Paddies 
Run riparian corridor. 

Response: Comment acknowledged. In response to your original comment (regarding 
protection of the Sloan's Crayfish) text was  added to Section 2.2.2 of Attachment A addressing 
measures taken during Site preparation activities to preserve natural resources in the Paddy's 
Run corridor. Protective measures to be implemented during AWR operation activities will be 
added to the ARAR compliance table which will be updated and resubmitted as part of the 
Accelerated Waste Retrieval Remedial Design Package. 

Pg #: 3 Line #: Written comment 9 Code: C 

USEPA Comments 

(43) Commenting Organization: United States EPA Commentor:  N/A 
Drawing #: 51 FCD003  
Comment: The pipe bedding detail shown on this drawing indicates that power cables and fire 
alarm cables are to  be  installed in a trench containing a 2-inch diameter water line. It is not 
standard engineering practice to install electrical cables above a water line in a trench. The 
cables to be installed a r e  to be  directly buried and will not be protected by a conduit or concrete 
encasement. These cables could be damaged whenever the trench is excavated to  repair the 
water line. Electrical cables should b e  installed in a trench separate from that of any  water line. 
If electrical cables must cross a water line trench, they should be installed in a conduit encased 
in concrete. Such installation is necessary not only to protect the cables themselves but also to 
protect operators of excavation equipment. The drawing should be revised accordingly. 

Response: The Accelerated Waste Retrieval (AWR) Project is installing these trailers for a 
short period of operation (two years). Given the temporary nature of these trailers, repairs to 
the water line a re  not expected to be  necessary, and the electrical cables are installed in the 
s a m e  trench as the water line to minimize the amount of excavation. A note will be added to the 
drawings noting that the electrical cabling need to be de-energized prior to any work on the 
water line. 
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(44) Commenting Organization: United State EPA Commentor: N/A 
Drawing #: 61 FCD002 
Comment: This drawing shows a precast concrete manhole detail which uses  precast concrete 
sections, including a transition cone section, in the upper portion of the manhole. Typically such 
a cone section is 3 feet high, the monolithic base section is about 2 feet high, and the manhole 
frame and cover and any adjusting grade rings will have a total height of about I foot, making 
the manhole 6 feet deep. However, the profiles shown on the drawing indicate that two of the 
manholes are  less than 4 feet deep  and that the third manhole is less than 5 feet deep. The 
detail should be revised to clearly show a shallow manhole, or the sewer should be installed 
deeper if the precast concrete manhole shown is to be used. The drawing should be revised 
according I y . 
Response: Rather than using the standard precast manhole sections referenced in the 
comment, the Accelerated Waste Retrieval (AWR) design utilizes custom sections to more 
closely fit project requirements. The profile on the referenced drawing clearly indicates the 
correct depth. 
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