



000025453

INTEROFFICE CORRESPONDENCE

DATE February 7, 1990
TO T. H. Nielson
FROM F. D. Hobbs *FH*
SUBJECT SURFACE WATER DISCHARGE CONTROL PROCEDURE

CWA-FH-145-90

As discussed with D. D. Hornbacher on February 6, 1990, the Clean Water Act Division requires the support of S. M. Stoller Corp. to prepare a draft procedure. Their staff has the knowledge and expertise to do this work. Also, Brian Caruso, of their staff has previously been involved in this project.

Please authorize S. M. Stoller Corp. to proceed on this project per the attached scope of work.

ft

Enclosures:
As Stated

cc:
L. Dustan
R. Hawes
M. Levin

ADMIN RECCRD

IA -A-00124

SCOPE OF WORK

ENVIRONMENTAL RESTORATION WATER MANAGEMENT PROJECTS; TECHNICAL, REGULATORY, AND ENGINEERING SUPPORT SERVICES

Prepared by: Mark E. Levin

EG&G, Rocky Flats Plant

February 5, 1990

SURFACE WATER DISCHARGE CONTROL

INTRODUCTION

This scope of work includes providing expertise, advice, and support to prepare a new EG&G procedure designed to evaluate and control the handling and/or discharge of waters that result from construction, groundwater pumping, or other onsite surface water management activities. The work is required to meet a DOE, RFO, deadline of February 12, 1990.

SERVICES REQUIRED

The contractor shall provide all of the materials, personnel, facilities, and services required to prepare a draft surface water discharge control procedure by close of business February 9, 1990.

The draft must address and include all of the parameters, guidance, and directions listed in the attached memorandums and letters.

Following review by DOE, RFO, and EG&G personnel, the contractor shall assist in finalization of the draft document.

Personnel from the EG&G Clean Water Act Division are responsible for providing management, control, and assistance to the contractor. The time estimated to complete this task is 60 hours.

SCHEDULE AND DELIVERABLES

The contractor will prepare a draft document by close of business February 9, 1990. Following DOE, RFO, and EG&G review, a finalized procedure will be expected. Unless extended, the completed procedure is to be issued on February 16, 1990. This date is dependent on receipt of the review comments by February 14, 1990. Otherwise, the completed procedure will be due five working days after comments are received.