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ROUGH ESTIMATE FOR ALTERNATIVE 2 REVEGETATION 

Engineering drawings cross sections (including surveying) $ 10000 

Health and Safety Plan 10 000 

Plants (1000 cattails @ $1 00 300 willows @ $5 00 
1000 bulrushes @ $1 00) 3 500 

Labor 4 people X 8 hours X 8 days X $lOO/hr 25 600 

Monitoring quarterly sutveys reports of progress (Assume 5 years) 10.000 

TOTAL $ 59100 
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